OCT 17, 2017 09:49 AM
42840.3.1

TIP NO B-5236

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #19 OVER LORDS CREEK ON SR-1100.

NEW HANOVER

2:00 PM 1/ 8 002
SEP 19 2017 C203957
0.185 MI

ST WOOTEN CORPORATION THE TARA GROUP OF LUMBERTON

SANFORD CONTRACTORS INC

INC

WILSON, NC LUMBERTON, NC LEMON SPRINGS, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 80000.00 78000.00 83350.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12500.00 6000.00 3500.00
0003 0029000000-N SP  REINF BRG APPR *treriins Lump Sum 20000.00 16000.00 34955.99
(15+64.40)

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 1,200 cY 17.00 20400.00 5.00 6000.00 11.33 13596.00
0006 0063000000-N SP  GRADING Lump Sum 50000.00 190000.00 97028.18
0007 0106000000-E 230 BORROW EXCAVATION 4,600 CY 18.00 82800.00 18.00 82800.00 14.59 67114.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,200 CY 18.00 21600.00 18.00 21600.00 19.28 23136.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,800 SY 3.00 8400.00 2.25 6300.00 2.96 8288.00
0010 0220000000-E SP  ROCK EMBANKMENTS 1,250 TON 110.00 137500.00 88.00 110000.00 121.91 152387.50
0011 0222000000-E SP  GEOTEXTILE ROCK EMBANK 270 SY 3.00 810.00 5.00 1350.00 2.96 799.20
0012 0223000000-E 275 ROCK PLATING 660 SY 87.00 57420.00 108.00 71280.00 86.70 57222.00
0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 63.00 1260.00 59.00 1180.00 41.50 830.00
0014 0320000000-E 300 FND CONDIT GEOTEXTILE 40 sY 5.00 200.00 2.25 90.00 3.21 128.40
0015 0335200000-E 305 15" DRAINAGE PIPE 100 LF 80.00 8000.00 30.00 3000.00 59.24 5924.00
0016 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 8 EA 250.00 2000.00 100.00 800.00 802.44 6419.52
0017 1077000000-E SP  #57 STONE 165 TON 55.00 9075.00 55.00 9075.00 54.75 9033.75
0018 1099500000-E 505 SHALLOW UNDERCUT 500 CY 22.00 11000.00 10.00 5000.00 11.33 5665.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 950 TON 40.00 38000.00 46.00 43700.00 27.80 26410.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 50.00 5000.00 46.00 4600.00 29.15 2915.00
0021  1330000000-E 607 INCIDENTAL MILLING 100 SY 38.00 3800.00 20.00 2000.00 37.95 3795.00
0022 1489000000-E 610 ASP CONC BASE CRS B25.08 925 TON 91.00 84175.00 93.00 86025.00 91.00 84175.00
0023 1519000000-E 610 ASP CONC SURF CRS S9.5B 583 TON 75.50 44016.50 90.00 52470.00 75.50 44016.50
0024 1575000000-E 620 ASP FOR PLANT MIX 80 TON 425.00 34000.00 395.00 31600.00 425.00 34000.00
0025 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 60 TON 150.00 9000.00 80.00 4800.00 200.00 12000.00
0026 2022000000-E 815 SUBDRAIN EXCAVATION 112 CcY 16.50 1848.00 3.00 336.00 7.34 822.08
0027 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 3.00 1500.00 2.25 1125.00 0.01 5.00
0028 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 51.00 4284.00 24.00 2016.00 0.01 0.84
0029 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 10.00 5000.00 4.00 2000.00 0.01 5.00
0030 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 330.00 330.00 100.00 100.00 1.00 1.00
0031 2077000000-E 815 6" OUTLET PIPE 6 LF 22.00 132.00 5.00 30.00 0.01 0.06
0032 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 3000.00 12000.00 1300.00 5200.00 1957.11 7828.44
0033 2308000000-E 840 MASNRY DRAINAGE STRUCT 17 LF 150.00 255.00 175.00 297.50 629.84 1070.73
0034 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 500.00 2000.00 450.00 1800.00 482.36 1929.44
0035 2556000000-E 846 SHOULDER BERM GUTTER 8l LF 34.00 2754.00 45.00 3645.00 29.19 2364.39
0036 3030000000-E 862 STL BM GUARDRAIL 550 LF 16.00 8800.00 16.00 8800.00 16.00 8800.00
0037 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0038 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1850.00 7400.00 1850.00 7400.00 1850.00 7400.00



OCT 17, 2017 09:49 AM
42840.3.1

NEW HANOVER 2:00 PM 2/ 8 002
SEP 19 2017 C203957

TIP NO B-5236 0.185 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #19 OVER LORDS CREEK ON SR-1100.

ST WOOTEN CORPORATION THE TARA GROUP OF LUMBERTON SANFORD CONTRACTORS INC

INC
WILSON, NC LUMBERTON, NC LEMON SPRINGS, NC
0039 3287000000-N SP GRENDTYPETL-3 4 EA 3100.00 12400.00 3100.00 12400.00 3100.00 12400.00
0040 3642000000-E 876 RIP RAP, CLASS A 110 TON 60.00 6600.00 63.00 6930.00 43.00 4730.00
0041 3649000000-E 876 RIP RAP, CLASS B 122 TON 80.00 9760.00 63.00 7686.00 54.50 6649.00
0042 3656000000-E 876 GEOTEXTILE FOR DRAINGE 615 SY 3.00 1845.00 2.25 1383.75 3.21 1974.15
0043 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 2.39 14.34 1.00 6.00 100.00 600.00
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 575 SF 8.56 4922.00 8.00 4600.00 10.70 6152.50
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 231 SF 7.49 1730.19 7.00 1617.00 12.84 2966.04
0046 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 14 DAY 240.00 3360.00 55.00 770.00 101.65 1423.10
0047 4430000000-N 1130 DRUMS 10 EA 75.00 750.00 25.00 250.00 64.20 642.00
0048 4445000000-E 1145 BARRICADES (TYPE Il 144 LF 34.07 4906.08 25.00 3600.00 32.10 4622.40
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,950 LF 1.00 1950.00 1.00 1950.00 2.00 3900.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,950 LF 1.20 2340.00 1.20 2340.00 2.05 3997.50
0051 5912000000-N SP GENERIC UTILITY ITEM (LS) Lump Sum 6600.00 3000.00 1500.00
REMOVE UTILITY PIPE AND SUPPORTS
0052 6000000000-E 1605 TEMPORARY SILT FENCE 1,900 LF 2.50 4750.00 2.20 4180.00 2.25 4275.00
0053 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 65.00 9750.00 63.00 9450.00 49.52 7428.00
0054 6009000000-E 1610 EROS CONTRL STONE CL B 80 TON 85.00 6800.00 63.00 5040.00 57.81 4624.80
0055 6012000000-E 1610 SEDIMENT CONTROL STONE 105 TON 65.00 6825.00 59.00 6195.00 48.12 5052.60
0056 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 600.00 600.00 575.00 575.00 1200.00 1200.00
0057 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00 3.50 350.00 5.00 500.00
0058 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 640.00 960.00 575.00 862.50 1100.00 1650.00
0059 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00 4.00 800.00 5.00 1000.00
0060 6029000000-E SP SAFETY FENCE 1,100 LF 1.80 1980.00 1.85 2035.00 1.50 1650.00
0061 6030000000-E 1630 SILT EXCAVATION 170 CY 18.00 3060.00 1.00 170.00 1.00 170.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 1,665 SY 1.65 2747.25 2.00 3330.00 2.00 3330.00
0063 6037000000-E SP COIR FIBER MAT 160 SY 5.25 840.00 6.50 1040.00 5.00 800.00
0064 6042000000-E 1632 1/4" HARDWARE CLOTH 145 LF 3.65 529.25 4.00 580.00 4.00 580.00
0065 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 35 SY 5.00 175.00 6.00 210.00 10.00 350.00
0066 6048000000-E SP FLOAT TURBIDITY CURTAIN 465 SY 29.00 13485.00 20.00 9300.00 2.00 930.00
0067 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 1100.00 2200.00 300.00 600.00 700.00 1400.00
0068 6071010000-E SP  WATTLE 90 LF 8.00 720.00 8.00 720.00 6.00 540.00
0069 6071012000-E SP COIR FIBER WATTLE 120 LF 14.00 1680.00 10.00 1200.00 7.00 840.00
0070 6071014000-E SP COIR FIBER WATTLE BARRIER 180 LF 17.50 3150.00 22.00 3960.00 8.00 1440.00
0071 6071020000-E SP POLYACRYLAMIDE (PAM) 30 LB 12.00 360.00 8.00 240.00 20.00 600.00
0072 6071030000-E 1640 COIR FIBER BAFFLE 110 LF 6.00 660.00 34.00 3740.00 8.00 880.00
0073 6071050000-E SP a lS/;I‘;\/IMER 2 EA 1350.00 2700.00 500.00 1000.00 3847.40 7694.80
0074 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2500.00 2500.00 2100.00 2100.00 1.00 1.00
0075 6087000000-E 1660 MOWING 0.5 ACR 200.00 100.00 100.00 50.00 400.00 200.00
0076 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 3.50 175.00 1.00 50.00
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ST WOOTEN CORPORATION THE TARA GROUP OF LUMBERTON

SANFORD CONTRACTORS INC

INC
WILSON, NC LUMBERTON, NC LEMON SPRINGS, NC
0077 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 575.00 143.75 1.00 0.25
0078 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 3.50 175.00 1.00 50.00
0079 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 400.00 400.00 575.00 575.00 1000.00 1000.00
0080 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 65.00 650.00 16.00 160.00 1.00 10.00
0081 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 600.00 7200.00 250.00 3000.00 1.00 12.00
0082 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 1000.00 2000.00 250.00 500.00 500.00 1000.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0083  8035000000-N 402 REMV EXIST STR itk Lump Sum 40000.00 60000.00 36840.27
(15+64.40-L-)
0084 8112730000-N 450 PDA TESTING 2 EA 4500.00 9000.00 3750.00 7500.00 3500.00 7000.00
0085 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 20000.00 6000.00 3279.50
(15+64.40-L-)
0086 8147000000-E 420 REINF CONCRETE DECK SLAB 4,329 SF 50.00 216450.00 45.00 194805.00 47.81 206969.49
0087 8161000000-E 420 GROOVING BRIDGE FLOORS 4,350 SF 0.50 2175.00 1.25 5437.50 2.21 9613.50
0088  8175000000-E 420 CLASS AA CONC (BRIDGE) 70.4 CY 930.00 65472.00 1040.00 73216.00 1825.43 128510.27
0089  8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 25000.00 32000.00 37879.13
(15+64.40-L-)
0090 8224000000-E 425 EPOXY COAT REINF STL BRDG 11,020 LB 1.00 11020.00 1.18 13003.60 0.70 7714.00
0091 8259000000-E 430 36"PRESTR CONCRETE GIRDR 469.7 LF 200.00 93940.00 188.00 88303.60 231.42 108697.97
0092 8328000000-E SP PILE DRV EQUIP SETUP * PRESTR CONC PILES 14 EA 1200.00 16800.00 10.00 140.00 2342.50 32795.00
(16")
0093 8328400000-E SP PILE DRV EQUIP SETUP ** GALV STEEL PILES 10 EA 1000.00 10000.00 10.00 100.00 2368.21 23682.10
(HP12X53)
0094 8333000000-E 450 16" PRESTR CONC PILES 770 LF 58.00 44660.00 80.00 61600.00 62.85 48394.50
0095 8365000000-E 450 HP12X53 GALV PILES 700 LF 38.50 26950.00 40.00 28000.00 35.31 24717.00
0096 8391000000-N 450 STEEL PILE POINTS 10 EA 100.00 1000.00 100.00 1000.00 107.00 1070.00
0097 8393000000-N 450 PILE REDRIVES 14 EA 50.00 700.00 20.00 280.00 1.00 14.00
0098 8475000000-E 460 TWO BAR METAL RAIL 221.67 LF 125.00 27708.75 125.00 27708.75 122.74 27207.78
0099 8517000000-E 460 1-*X*re"CONC PARAPET 236.67 LF 120.00 28400.40 123.00 29110.41 179.63 42513.03
(1-2" X 2-6"
0100 8608000000-E 876 RIP RAP Il (2-0") 90 TON 100.00 9000.00 72.00 6480.00 64.00 5760.00
0101 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 100 SY 5.00 500.00 2.50 250.00 3.21 321.00
0102 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3000.00 3200.00 3734.30
0103 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1000.00 2000.00 2500.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1577790.76 TOTAL 1615599.36 TOTAL 1667000.00
ROADWAY ITEMS SUB-TOTAL 925014.61 SUB-TOTAL 975464.50 SUB-TOTAL 907787.16



OCT 17, 2017 09:49 AM

NEW HANOVER 2:00 PM 4/ 8 002
42840.3.1 SEP 19 2017 C203957
TIP NO B-5236 0.185 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #19 OVER LORDS CREEK ON SR-1100.
STRUCTURE ITEMS SUB-TOTAL 652776.15 SUB-TOTAL 640134.86 SUB-TOTAL 759212.84



OCT 17, 2017 09:49 AM
42840.3.1

TIP NO B-5236

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #19 OVER LORDS CREEK ON SR-1100.

NEW HANOVER

2:00 PM 5/ 8 002
SEP 19 2017 C203957
0.185 MI

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION COMPANY

SMITH-ROWE, LLC

DELLINGER, INC.

DUNCAN, SC MOUNT AIRY, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 82500.00 95500.00 93000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 12000.00 18000.00
0003 0029000000-N SP  REINF BRG APPR *trtrins Lump Sum 35000.00 32250.00 28000.00
(15+64.40)

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 500.00 500.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 1,200 CY 18.50 22200.00 25.00 30000.00 17.00 20400.00
0006 0063000000-N SP  GRADING Lump Sum 50000.00 176000.00 50000.00
0007 0106000000-E 230 BORROW EXCAVATION 4,600 CY 13.50 62100.00 15.40 70840.00 18.00 82800.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,200 CY 90.00 108000.00 26.80 32160.00 18.00 21600.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,800 SY 3.00 8400.00 2.35 6580.00 3.00 8400.00
0010 0220000000-E SP  ROCK EMBANKMENTS 1,250 TON 95.00 118750.00 110.00 137500.00 110.00 137500.00
0011 0222000000-E SP  GEOTEXTILE ROCK EMBANK 270 SY 3.00 810.00 4.05 1093.50 3.00 810.00
0012 0223000000-E 275 ROCK PLATING 660 SY 115.00 75900.00 110.00 72600.00 87.00 57420.00
0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 65.00 1300.00 55.00 1100.00 63.00 1260.00
0014 0320000000-E 300 FND CONDIT GEOTEXTILE 40 sY 3.00 120.00 475 190.00 5.00 200.00
0015 0335200000-E 305 15" DRAINAGE PIPE 100 LF 50.00 5000.00 55.00 5500.00 80.00 8000.00
0016 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 8 EA 75.00 600.00 100.00 800.00 250.00 2000.00
0017 1077000000-E SP  #57 STONE 165 TON 65.00 10725.00 57.50 9487.50 55.00 9075.00
0018 1099500000-E 505 SHALLOW UNDERCUT 500 CY 20.00 10000.00 18.15 9075.00 22.00 11000.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 950 TON 70.00 66500.00 40.00 38000.00 40.00 38000.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 60.00 6000.00 43.85 4385.00 50.00 5000.00
0021  1330000000-E 607 INCIDENTAL MILLING 100 SY 37.95 3795.00 25.00 2500.00 25.00 2500.00
0022 1489000000-E 610 ASP CONC BASE CRS B25.08 925 TON 93.00 86025.00 90.00 83250.00 91.00 84175.00
0023 1519000000-E 610 ASP CONC SURF CRS S9.5B 583 TON 90.00 52470.00 96.00 55968.00 75.50 44016.50
0024 1575000000-E 620 ASP FOR PLANT MIX 80 TON 395.00 31600.00 366.00 29280.00 425.00 34000.00
0025 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 60 TON 100.00 6000.00 80.00 4800.00 200.00 12000.00
0026 2022000000-E 815 SUBDRAIN EXCAVATION 112 CcY 25.00 2800.00 15.00 1680.00 30.00 3360.00
0027 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 5.00 2500.00 4.00 2000.00 9.00 4500.00
0028 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 40.00 3360.00 50.00 4200.00 70.00 5880.00
0029 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 15.00 7500.00 8.00 4000.00 15.00 7500.00
0030 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 125.00 125.00 250.00 250.00 350.00 350.00
0031 2077000000-E 815 6" OUTLET PIPE 6 LF 40.00 240.00 40.00 240.00 30.00 180.00
0032 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 2200.00 8800.00 1350.00 5400.00 3000.00 12000.00
0033 2308000000-E 840 MASNRY DRAINAGE STRUCT 17 LF 500.00 850.00 325.00 552.50 150.00 255.00
0034 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 1100.00 4400.00 550.00 2200.00 500.00 2000.00
0035 2556000000-E 846 SHOULDER BERM GUTTER 8l LF 55.00 4455.00 75.00 6075.00 40.00 3240.00
0036 3030000000-E 862 STL BM GUARDRAIL 550 LF 16.00 8800.00 16.00 8800.00 16.00 8800.00
0037 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0038 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1850.00 7400.00 1850.00 7400.00 1850.00 7400.00



OCT 17, 2017 09:49 AM NEW HANOVER 2:00 PM 6/8 002
42840.3.1 SEP 19 2017 C203957

TIP NO B-5236 0.185 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #19 OVER LORDS CREEK ON SR-1100.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION COMPANY

SMITH-ROWE, LLC DELLINGER, INC.

DUNCAN, SC MOUNT AIRY, NC MONROE, NC

0039 3287000000-N SP GRENDTYPETL-3 4 EA 3100.00 12400.00 3100.00 12400.00 3100.00 12400.00
0040 3642000000-E 876 RIP RAP, CLASS A 110 TON 45.00 4950.00 60.00 6600.00 60.00 6600.00
0041 3649000000-E 876 RIP RAP, CLASS B 122 TON 85.00 10370.00 73.00 8906.00 80.00 9760.00
0042 3656000000-E 876 GEOTEXTILE FOR DRAINGE 615 SY 3.00 1845.00 2.50 1537.50 3.00 1845.00
0043 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 5.00 30.00 50.00 300.00

0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 575 SF 8.00 4600.00 9.00 5175.00 8.75 5031.25
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 231 SF 7.00 1617.00 9.00 2079.00 8.95 2067.45
0046 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 14 DAY 75.00 1050.00 100.00 1400.00 55.00 770.00
0047 4430000000-N 1130 DRUMS 10 EA 30.00 300.00 50.00 500.00 42.00 420.00
0048 4445000000-E 1145 BARRICADES (TYPE Ill) 144 LF 20.00 2880.00 25.00 3600.00 25.00 3600.00
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,950 LF 1.55 3022.50 1.39 2710.50 1.00 1950.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,950 LF 1.70 3315.00 1.59 3100.50 1.20 2340.00
0051 5912000000-N SP GENERIC UTILITY ITEM (LS) Lump Sum 2500.00 22500.00 11666.90

REMOVE UTILITY PIPE AND SUPPORTS

0052 6000000000-E 1605 TEMPORARY SILT FENCE 1,900 LF 3.50 6650.00 1.90 3610.00 2.50 4750.00
0053 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 45.00 6750.00 20.00 3000.00 65.00 9750.00
0054 6009000000-E 1610 EROS CONTRL STONE CL B 80 TON 85.00 6800.00 75.00 6000.00 85.00 6800.00
0055 6012000000-E 1610 SEDIMENT CONTROL STONE 105 TON 75.00 7875.00 62.00 6510.00 65.00 6825.00
0056 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 2500.00 2500.00 1200.00 1200.00 600.00 600.00
0057 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 1.50 150.00 4.00 400.00 2.00 200.00
0058 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 900.00 1350.00 2200.00 3300.00 640.00 960.00
0059 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00 10.00 2000.00 15.00 3000.00
0060 6029000000-E SP SAFETY FENCE 1,100 LF 3.00 3300.00 1.50 1650.00 1.80 1980.00
0061 6030000000-E 1630 SILT EXCAVATION 170 CY 16.99 2888.30 11.50 1955.00 18.00 3060.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 1,665 SY 2.75 4578.75 1.50 2497.50 1.65 2747.25
0063 6037000000-E SP COIR FIBER MAT 160 SY 5.50 880.00 6.00 960.00 5.25 840.00
0064 6042000000-E 1632 1/4" HARDWARE CLOTH 145 LF 3.00 435.00 4.00 580.00 6.50 942.50
0065 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 35 SY 6.00 210.00 10.00 350.00 5.00 175.00
0066 6048000000-E SP FLOAT TURBIDITY CURTAIN 465 SY 50.00 23250.00 25.00 11625.00 29.00 13485.00
0067 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 650.00 1300.00 350.00 700.00 1100.00 2200.00
0068 6071010000-E SP WATTLE 90 LF 15.00 1350.00 5.00 450.00 8.00 720.00
0069 6071012000-E SP COIR FIBER WATTLE 120 LF 15.00 1800.00 7.00 840.00 14.00 1680.00
0070 6071014000-E SP COIR FIBER WATTLE BARRIER 180 LF 15.00 2700.00 7.00 1260.00

0071 6071020000-E SP POLYACRYLAMIDE (PAM) 30 LB 12.00 360.00 15.00 450.00 12.00 360.00
0072 6071030000-E 1640 COIR FIBER BAFFLE 110 LF 15.00 1650.00 12.50 1375.00 6.00 660.00
0073 6071050000-E SP ’a lS/;I‘;\/IMER 2 EA 900.00 1800.00 950.00 1900.00 1350.00 2700.00
0074 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3500.00 3500.00 2100.00 2100.00 2500.00 2500.00
0075 6087000000-E 1660 MOWING 0.5 ACR 1500.00 750.00 200.00 100.00 200.00 100.00
0076 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 6.00 300.00 4.00 200.00



OCT 17, 2017 09:49 AM

42840.3.1

TIP NO

B-5236

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #19 OVER LORDS CREEK ON SR-1100.

NEW HANOVER

2:00 PM 718 002
SEP 19 2017 C203957
0.185 MI

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION COMPANY

SMITH-ROWE, LLC

DELLINGER, INC.

DUNCAN, SC MOUNT AIRY, NC MONROE, NC

0077 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 750.00 187.50 2200.00 550.00 400.00 100.00
0078 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 8.00 400.00 4.00 200.00
0079 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 750.00 750.00 2200.00 2200.00 400.00 400.00
0080 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 75.00 750.00 75.00 750.00 65.00 650.00
0081 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 500.00 6000.00 225.00 2700.00 600.00 7200.00
0082 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 500.00 1000.00 1000.00 2000.00

CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS
0083 8035000000-N 402 REMV EXIST STR *¥itiktiek Lump Sum 50000.00 86000.00 76500.00

(15+64.40-L-)
0084 8112730000-N 450 PDATESTING 2 EA 4100.00 8200.00 2750.00 5500.00 3200.00 6400.00
0085 8121000000-N 412 UNCL STR EXCAV STA e Lump Sum 5200.00 3500.00 4205.00

(15+64.40-L-)
0086 8147000000-E 420 REINF CONCRETE DECK SLAB 4,329 SF 40.00 173160.00 41.99 181774.71 80.00 346320.00
0087 8161000000-E 420 GROOVING BRIDGE FLOORS 4,350 SF 0.92 4002.00 2.02 8787.00 1.90 8265.00
0088  8175000000-E 420 CLASS AA CONC (BRIDGE) 70.4 CY 1250.00 88000.00 2559.54 180191.62 1180.00 83072.00
0089 8210000000-N 422 BRG APPR SLAB itk Lump Sum 25000.00 22550.00 54000.00

(15+64.40-L-)
0090 8224000000-E 425 EPOXY COAT REINF STL BRDG 11,020 LB 1.25 13775.00 1.48 16309.60 2.40 26448.00
0091 8259000000-E 430 36"PRESTR CONCRETE GIRDR 469.7 LF 200.00 93940.00 234.85 110309.05 320.00 150304.00
0092 8328000000-E SP (PllléE) DRV EQUIP SETUP * PRESTR CONC PILES 14 EA 700.00 9800.00 3160.00 44240.00 1750.00 24500.00
0093 8328400000-E SP (P|-||IE>E1 2D>2\§)EQU|P SETUP ** GALV STEEL PILES 10 EA 600.00 6000.00 1250.00 12500.00 1750.00 17500.00
0094 8333000000-E 450 16" PRESTR CONC PILES 770 LF 55.00 42350.00 71.09 54739.30 58.00 44660.00
0095 8365000000-E 450 HP12X53 GALV PILES 700 LF 45.00 31500.00 32.82 22974.00 27.00 18900.00
0096 8391000000-N 450 STEEL PILE POINTS 10 EA 100.00 1000.00 200.00 2000.00 93.00 930.00
0097 8393000000-N 450 PILE REDRIVES 14 EA 200.00 2800.00 340.00 4760.00 400.00 5600.00
0098 8475000000-E 460 TWO BAR METAL RAIL 221.67 LF 125.00 27708.75 142.40 31565.81 230.00 50984.10
0099 8517000000-E 460 %i:*;:x;*;f*;%om PARAPET 236.67 LF 100.00 23667.00 124.94 29569.55 180.00 42600.60
0100 8608000000-E 876 RIP RAP Il (2'-0") 90 TON 90.00 8100.00 78.00 7020.00 73.00 6570.00
0101 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 100 SY 3.00 300.00 2.50 250.00 3.45 345.00
0102 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4000.00 4000.00 4860.00
0103 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1000.00 1500.00 1500.00

ASBESTOS ASSESSMENT

CONTRACT TOTAL TOTAL 1668576.80 TOTAL 1918274.14 TOTAL 1933375.55

ROADWAY ITEMS SUB-TOTAL 1049074.05 SUB-TOTAL 1088233.50 SUB-TOTAL 958911.85



OCT 17, 2017 09:49 AM NEW HANOVER 2:00 PM 8/ 8 002
42840.3.1 SEP 19 2017 C203957
TIP NO B-5236 0.185 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #19 OVER LORDS CREEK ON SR-1100.
STRUCTURE ITEMS SUB-TOTAL 619502.75 SUB-TOTAL 830040.64 SUB-TOTAL 974463.70
BIDDERS IN ORDER CONTRACT TOTAL
ST WOOTEN CORPORATION 1 1577790.76
THE TARA GROUP OF LUMBERTON INC 2 1615599.36
SANFORD CONTRACTORS INC 3 1667000.00
SLOAN CONSTRUCTION A DIVISION OF REEVES 4 1668576.80
CONSTRUCTION COMPANY
SMITH-ROWE, LLC 5 1918274.14
DELLINGER, INC. 6 1933375.55



OCT 17, 2017 09:49 AM

2018CPT.03.01.10311, 2018CPT.03.01.20311

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
1 SECTION OF US-117 ALT, 2 SECTIONS OF NC-11, 2 SECTIONS OF NC-24 BUS, AND 10 SECTIONS OF SECONDARY ROADS.

DUPLIN

2:00 PM 1/ 2 003
SEP 19 2017 C204086
51.793 MI

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 150000.00 302000.00
0002 0106000000-E 230 BORROW EXCAVATION 360 CY 50.00 18000.00 40.00 14400.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,705 TON 70.00 119350.00 60.00 102300.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 7.1 SMmI 3750.00 26625.00 3500.00 24850.00
0005 1297000000-E 607 xll_llyzé)SP PVMT #+x" DTH 215503 SY 1.40 301704.20 2.00 431006.00
0006 1330000000-E 607 INCIDENTAL MILLING 2,120 SY 12.25 25970.00 18.00 38160.00
0007 1489000000-E 610 ASP CONC BASE CRS B25.0B 446 TON 70.00 31220.00 70.00 31220.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 56,172 TON 42.00 2359224.00 44.00 2471568.00
0009 1520000000-E SP  ASP CONC SURF CRS $9.5B LEVEL 25 TON 100.00 2500.00 70.00 1750.00
0010 1575000000-E 620 ASP FOR PLANT MIX 3,393 TON 325.00 1102725.00 425.00 1442025.00
0011  1880000000-E SP  GENERIC PAVING ITEM (TON) 1,123 TON 140.00 157220.00 225.00 252675.00
PATCHING EXISTING PAVEMENT (MILL)
0012 2549000000-E 846 2'-6" CONC CURB & GUTTER 46 LF 52.00 2392.00 52.00 2392.00
0013 2591000000-E 848 4" CONCRETE SIDEWALK 15 SY 70.00 1050.00 70.00 1050.00
0014 2605000000-N 848 CONCRETE CURB RAMP 2 EA 1800.00 3600.00 1800.00 3600.00
0015 2738000000-E SP  GENERIC PAVING ITEM (SY) 20 SY 70.00 1400.00 70.00 1400.00
REMOVE & REPLACE 4" CONCRETE SIDEWALK
0016 2738000000-E SP  GENERIC PAVING ITEM (SY) 30 SY 70.00 2100.00 70.00 2100.00
REMOVE & REPLACE 5" MONOLITHIC CONCRETE ISLANDS
0017 2752000000-E SP  GENERIC PAVING ITEM (LF) 50 LF 50.00 2500.00 50.00 2500.00
REMOVE & REPLACE 2'-6" CURB & GUTTER
0018 2759000000-N SP  GENERIC PAVING ITEM (EA) 8 EA 2000.00 16000.00 2000.00 16000.00
REMOVE & REPLACE CURB RAMPS
0019 2759000000-N SP  GENERIC PAVING ITEM (EA) 14 EA 750.00 10500.00 750.00 10500.00
REMOVE CONCRETE CURB RAMPS
0020 2830000000-N 858 ADJ MANHOLES 13 EA 975.00 12675.00 800.00 10400.00
0021 2845000000-N 858 ADJ METER OR VALVE BOXES 48 EA 975.00 46800.00 700.00 33600.00
0022 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 5920 SF 10.00 59200.00 10.00 59200.00
0023 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 114000.00 256000.00
0024 4685000000-E 1205 THERMO PVT MKG LINES 490 553,318 LF 0.46 254526.28 0.46 254526.28
0025 4686000000-E 1205 THERMO PVT MKG LINES 4120 366,333 LF 0.52 190493.16 0.52 190493.16
0026 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 284 LF 2.40 681.60 2.40 681.60
0027 4700000000-E 1205 12"WIDE THERMO 90 MILS 869 LF 3.50 3041.50 3.50 3041.50
0028 4710000000-E 1205 24"WIDE THERMO 120 MILS 482 LF 6.00 2892.00 6.00 2892.00
0029 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 40 EA 60.00 2400.00 60.00 2400.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 101 EA 125.00 12625.00 125.00 12625.00
0031 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 300 LF 4.00 1200.00 4.00 1200.00
0032 4850000000-E 1205 LINE REMOVAL 4" WIDE 300 LF 1.00 300.00 1.00 300.00
0033 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,614 EA 3.65 9541.10 3.65 9541.10
0034  4905000000-N 1253 SNOWPLB PVMT MRKER 1,340 EA 26.85 35979.00 26.85 35979.00
0035 6000000000-E 1605 TEMPORARY SILT FENCE 353 LF 3.00 1059.00 3.75 1323.75



OCT 17, 2017 09:49 AM

2018CPT.03.01.10311, 2018CPT.03.01.20311

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
1 SECTION OF US-117 ALT, 2 SECTIONS OF NC-11, 2 SECTIONS OF NC-24 BUS, AND 10 SECTIONS OF SECONDARY ROADS.

DUPLIN

2:00 PM 2/ 2 003
SEP 19 2017 C204086
51.793 MI

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC
0036 6009000000-E 1610 EROS CONTRL STONE CL B 88 TON 62.00 5456.00 65.00 5720.00
0037 6012000000-E 1610 SEDIMENT CONTROL STONE 88 TON 45.00 3960.00 65.00 5720.00
0038 6015000000-E 1615 TEMPORARY MULCHING 3.53 ACR 150.00 529.50 1100.00 3883.00
0039 6018000000-E 1620 SEED FOR TEMP SEEDING 177 LB 1.00 177.00 3.95 699.15
0040 6021000000-E 1620 FERT FOR TEMP SEEDING 0.88 TON 400.00 352.00 2000.00 1760.00
0041 6036000000-E 1631 MATTING FOR EROS CONTROL 50 SY 3.50 175.00 4.00 200.00
0042 6042000000-E 1632 1/4" HARDWARE CLOTH 177 LF 3.50 619.50 5.00 885.00
0043 6071010000-E SP  WATTLE 60 LF 10.00 600.00 10.50 630.00
0044 6084000000-E 1660 SEEDING AND MULCHING 2.7 ACR 1700.00 4590.00 2400.00 6480.00
0045 6090000000-E 1661 SEED FOR REPAIR SEEDING 177 LB 4.00 708.00 12.00 2124.00
0046 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.88 TON 100.00 88.00 2000.00 1760.00
0047 6117000000-N SP RESPONSE FOR EROS CONTROL 4 EA 300.00 1200.00 800.00 3200.00
CONTRACT TOTAL TOTAL 5099948.84 TOTAL 6058760.54
ROADWAY ITEMS SUB-TOTAL 5099948.84 SUB-TOTAL 6058760.54

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING COMPANY 1 5099948.84

ROSE BROTHERS PAVING CO INC 2 6058760.54



OCT 17, 2017 09:49 AM

44795.

TIP NO

3.1

U-5935

FED AID NO STBG-0301(041)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
US-301 FROM SR-1670 (PENDER ST) TO SR-1515 (LISCOMB ROAD) AND ALONG WARD BLVD AND HERRING AVE.

WILSON

2:00 PM
SEP 19 2017

1.351 MI

1/ 6 004

C203975

ST WOOTEN CORPORATION

PLT-RBP JV CONSTRUCTION

FSC Il LLC DBA FRED SMITH

COMPANY
WILSON, NC WILSON, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 690000.00 756471.00 750000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 165000.00 250000.00 100000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 55000.00 341300.00 250000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 16000.00 16000.00 10000.00 10000.00 1.00 1.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 2,000 CY 140.00 280000.00 50.00 100000.00 65.00 130000.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 600 CY 24.00 14400.00 20.00 12000.00 23.00 13800.00
0007 0106000000-E 230 BORROW EXCAVATION 22,000 CY 26.50 583000.00 35.00 770000.00 15.00 330000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 280 CY 37.00 10360.00 30.00 8400.00 40.00 11200.00
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 6,380 SY 14.00 89320.00 20.00 127600.00 6.00 38280.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 8,900 SY 5.65 50285.00 5.00 44500.00 2.50 22250.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,360 TON 32.00 43520.00 35.00 47600.00 35.00 47600.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 4,280 SY 5.00 21400.00 5.00 21400.00 3.00 12840.00
0013 0335300000-E 305 18" DRAINAGE PIPE 32 LF 86.60 2771.20 95.00 3040.00 93.00 2976.00
0014 0335850000-E 305 ::'E;!‘D)RAINAGE PIPE ELBOW 2 EA 525.00 1050.00 330.00 660.00 475.00 950.00
0015 0344000000-E 310 18" SIDE DRAIN PIPE 96 LF 67.30 6460.80 94.00 9024.00 105.00 10080.00
0016 0345000000-E 310 24" SIDE DRAIN PIPE 40 LF 77.40 3096.00 98.00 3920.00 88.00 3520.00
0017 0360000000-E 310 12"RCPIPE CULV I 112 LF 51.26 5741.12 99.00 11088.00 55.00 6160.00
0018 0366000000-E 310 15"RCPIPE CULV I 176 LF 73.50 12936.00 96.00 16896.00 84.00 14784.00
0019 0372000000-E 310 18"RCPIPE CULV I 768 LF 69.50 53376.00 99.00 76032.00 84.00 64512.00
0020 0378000000-E 310 24"RCPIPECULV I 280 LF 77.25 21630.00 107.00 29960.00 84.00 23520.00
0021 0384000000-E 310 30"RCPIPE CULV I 16 LF 173.00 2768.00 115.00 1840.00 160.00 2560.00
0022 0390000000-E 310 36" RCPIPE CULV I 800 LF 160.00 128000.00 130.00 104000.00 125.00 100000.00
0023 0396000000-E 310 42"RCPIPECULV I 144 LF 251.62 36233.28 141.00 20304.00 155.00 22320.00
0024 0408000000-E 310 54"RCPIPE CULV I 20 LF 355.00 7100.00 200.00 4000.00 325.00 6500.00
0025 0448200000-E 310 15"RCP CULV CLASS IV 884 LF 68.50 60554.00 97.00 85748.00 85.00 75140.00
0026 0448300000-E 310 18"RCP CULV CLASS IV 7,180 LF 59.00 423620.00 100.00 718000.00 80.00 574400.00
0027 0448400000-E 310 24"RCP CULV CLASS IV 1,008 LF 83.20 83865.60 112.00 112896.00 98.00 98784.00
0028 0448500000-E 310 30"RCP CULV CLASS IV 820 LF 102.50 84050.00 127.00 104140.00 108.00 88560.00
0029 0448600000-E 310 36" RCP CULV CLASS IV 272 LF 170.00 46240.00 148.00 40256.00 159.00 43248.00
0030 0448700000-E 310 42"RCP CULV CLASS IV 176 LF 265.00 46640.00 165.00 29040.00 206.00 36256.00
0031 0995000000-E 340 PIPE REMOVAL 2,870 LF 21.50 61705.00 116.00 332920.00 15.00 43050.00
0032 1011000000-N 500 FINE GRADING Lump Sum 1563000.00 1018506.00 2648000.00
0033 1099500000-E 505 SHALLOW UNDERCUT 6,100 CY 21.00 128100.00 20.00 122000.00 20.00 122000.00
0034 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 11,700 TON 24.00 280800.00 25.00 292500.00 25.00 292500.00
0035 1121000000-E 520 AGGREGATE BASE COURSE 271 TON 42.50 11517.50 45.00 12195.00 45.00 12195.00
0036 1220000000-E 545 INCIDENTAL STONE BASE 381 TON 69.50 26479.50 45.00 17145.00 85.00 32385.00
0037 1297000000-E 607 ??ll_”?l_lyzé)sp PVMT ***" DTH 11,500 SY 5.25 60375.00 5.00 57500.00 3.00 34500.00
0038 1308000000-E 607 MILLN ASPHALT PVMT #¥¥ex _ dkoxokk 16,130 SY 5.90 95167.00 6.00 96780.00 3.50 56455.00

(0"TO 37)



OCT 17, 2017 09:49 AM

44795.3.1

TIP NO

U-5935

FED AID NO STBG-0301(041)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
US-301 FROM SR-1670 (PENDER ST) TO SR-1515 (LISCOMB ROAD) AND ALONG WARD BLVD AND HERRING AVE.

WILSON

2:00 PM 2/ 6 004
SEP 19 2017 C203975
1.351 MI

ST WOOTEN CORPORATION

PLT-RBP JV CONSTRUCTION

FSC Il LLC DBA FRED SMITH

COMPANY

WILSON, NC WILSON, NC RALEIGH, NC
0039 1330000000-E 607 INCIDENTAL MILLING 6,000 SY 11.00 66000.00 18.00 108000.00 9.00 54000.00
0040 1489000000-E 610 ASP CONC BASE CRS B25.0B 6,640 TON 51.50 341960.00 58.00 385120.00 58.00 385120.00
0041 1498000000-E 610 ASP CONC INTR CRS 119.0B 7,300 TON 52.00 379600.00 55.00 401500.00 55.00 401500.00
0042 1519000000-E 610 ASP CONC SURF CRS S9.5B 10,690 TON 51.50 550535.00 55.00 587950.00 55.00 587950.00
0043 1575000000-E 620 ASP FOR PLANT MIX 1,285 TON 326.00 418910.00 475.00 610375.00 475.00 610375.00
0044 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 2,880 TON 200.00 576000.00 305.00 878400.00 155.00 446400.00
0045 2000000000-N 806 RIGHT OF WAY MARKERS 60 EA 250.00 15000.00 250.00 15000.00 175.00 10500.00
0046 2022000000-E 815 SUBDRAIN EXCAVATION 1,008 CY 25.00 25200.00 25.00 25200.00 20.00 20160.00
0047 2033000000-E 815 SUBDRAIN FINE AGGREGATE 756 CY 50.00 37800.00 50.00 37800.00 48.00 36288.00
0048 2044000000-E 815 6" PERF SUBDRN PIPE 4500 LF 14.00 63000.00 14.00 63000.00 12.00 54000.00
0049 2070000000-N 815 SUBDRN PIPE OUTLET 9 EA 350.00 3150.00 350.00 3150.00 350.00 3150.00
0050 2077000000-E 815 6" OUTLET PIPE 54 LF 30.00 1620.00 30.00 1620.00 30.00 1620.00
0051 2209000000-E 838 ENDWALLS 45 CY 1300.00 5850.00 1200.00 5400.00 1000.00 4500.00
0052 2253000000-E 840 PIPE COLLARS 1.644 CY 2540.00 4175.76 260.00 427.44 1100.00 1808.40
0053 2275000000-E SP FLOWABLE FILL 63 CY 395.00 24885.00 200.00 12600.00 450.00 28350.00
0054 2286000000-N 840 MASNRY DRAINAGE STRUCT 177 EA 1770.00 313290.00 3900.00 690300.00 2400.00 424800.00
0055 2297000000-E 840 MASNRY DRAINAGE STRUCT 75 CY 1615.00 12112.50 305.00 2287.50 1600.00 12000.00
0056 2308000000-E 840 MASNRY DRAINAGE STRUCT 87 LF 355.00 30885.00 290.00 25230.00 650.00 56550.00
0057 2364000000-N 840 FRAME W/2GRTS 840.16 STD 70 EA 530.00 37100.00 880.00 61600.00 750.00 52500.00
0058 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 540.00 540.00 830.00 830.00 775.00 775.00
0059 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 ** 17 EA 581.00 9877.00 920.00 15640.00 810.00 13770.00
0060 2374000000-N 840 l(:FF;AME—GRT—HD 840.03 ** 29 EA 600.00 17400.00 942.00 27318.00 825.00 23925.00
0061 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 44 EA 600.00 26400.00 942.00 41448.00 830.00 36520.00
0062 2396000000-N 840 FRAME W/COVER STD 840.54 24 EA 425.00 10200.00 760.00 18240.00 630.00 15120.00
0063 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 15 EA 900.00 13500.00 1000.00 15000.00 725.00 10875.00
0064 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 6 EA 1500.00 9000.00 1200.00 7200.00 725.00 4350.00
0065 2542000000-E 846 1-6" CONC CURB & GUTTER 7,990 LF 13.20 105468.00 11.05 88289.50 15.00 119850.00
0066 2549000000-E 846 2'-6" CONC CURB & GUTTER 14,260 LF 17.35 247411.00 14.00 199640.00 19.00 270940.00
0067 2591000000-E 848 4" CONCRETE SIDEWALK 20,130 SY 32.00 644160.00 36.00 724680.00 37.00 744810.00
0068 2605000000-N 848 CONCRETE CURB RAMP 180 EA 1400.00 252000.00 860.00 154800.00 1800.00 324000.00
0069 2612000000-E 848 6" CONCRETE DRIVEWAY 1,050 SY 53.00 55650.00 50.00 52500.00 58.00 60900.00
0070 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 2,550 SY 40.50 103275.00 48.00 122400.00 65.00 165750.00
0071 2815000000-N 858 ADJ DROP INLETS 1 EA 1260.00 1260.00 1240.00 1240.00 807.00 807.00
0072 2830000000-N 858 ADJ MANHOLES 24 EA 1465.00 35160.00 800.00 19200.00 900.00 21600.00
0073 2845000000-N 858 ADJ METER OR VALVE BOXES 19 EA 600.00 11400.00 770.00 14630.00 850.00 16150.00
0074 2860000000-N 859 CONVERT CBTO JB 2 EA 1300.00 2600.00 1440.00 2880.00 3500.00 7000.00
0075 2905000000-N 859 CONVERT DITO JB 7 EA 1200.00 8400.00 1440.00 10080.00 3500.00 24500.00
0076 3360000000-E 863 REMOVE EXISTING GUARDRAIL 45 LF 25.00 1125.00 25.00 1125.00 25.00 1125.00



OCT 17, 2017 09:49 AM WILSON 2:00 PM 3/6 004
44795.3.1 SEP 19 2017 C203975

TIP NO U-5935 1.351 MI
FED AID NO STBG-0301(041)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

US-301 FROM SR-1670 (PENDER ST) TO SR-1515 (LISCOMB ROAD) AND ALONG WARD BLVD AND HERRING AVE.

ST WOOTEN CORPORATION PLT-RBP JV CONSTRUCTION FSC Il LLC DBA FRED SMITH

COMPANY

WILSON, NC WILSON, NC RALEIGH, NC
0077 3572000000-E 867 CHAIN LINK FENCE RESET 50 LF 50.00 2500.00 20.00 1000.00 66.00 3300.00
0078 3628000000-E 876 RIP RAP, CLASS | 110 TON 56.15 6176.50 90.00 9900.00 110.00 12100.00
0079 3649000000-E 876 RIP RAP, CLASS B 190 TON 50.50 9595.00 85.00 16150.00 95.00 18050.00
0080 3656000000-E 876 GEOTEXTILE FOR DRAINGE 930 SY 4.10 3813.00 7.00 6510.00 4.00 3720.00
0081 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 355.25 SF 16.50 5861.63 28.32 10060.68 16.00 5684.00
0082 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 130.19 SF 15.90 2070.02 165.68 21569.88 16.00 2083.04
0083 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 397.13 SF 17.00 6751.21 24.55 9749.54 16.00 6354.08
0084 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 4,324.13 LF 5.98 25858.30 5.98 25858.30 6.00 25944.78
0085 4096000000-N 904 SIGN ERECTION, TYPE D 28 EA 135.00 3780.00 135.00 3780.00 100.00 2800.00
0086 4102000000-N 904 SIGN ERECTION, TYPE E 130 EA 75.00 9750.00 75.00 9750.00 75.00 9750.00
0087 4108000000-N 904 SIGN ERECTION, TYPE F 20 EA 145.00 2900.00 145.00 2900.00 90.00 1800.00
0088 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 8 EA 150.00 1200.00 150.00 1200.00 130.00 1040.00
0089 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 23 EA 135.00 3105.00 135.00 3105.00 130.00 2990.00
0090 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 1 EA 175.00 175.00 175.00 175.00 150.00 150.00
0091 4141000000-N 907 DISPOSE SUPPORT, WOOD 4 EA 5.00 20.00 5.00 20.00 10.00 40.00
0092 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 116 EA 5.00 580.00 5.00 580.00 10.00 1160.00
0093 4158000000-N 907 DISPOSE SIGN SYST WOOD 23 EA 5.00 115.00 5.00 115.00 5.00 115.00
0094 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 24 EA 5.00 120.00 5.00 120.00 5.00 120.00
0095 4238000000-N 907 DISPOSE SIGN, D, E, F 4 EA 5.00 20.00 5.00 20.00 5.00 20.00
0096 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,214 SF 6.98 8473.72 7.45 9044.30 7.00 8498.00
0097  4405000000-E 1110 WORK ZONE SIGNS (PORT) 736 SF 51.00 37536.00 59.45 43755.20 12.00 8832.00
0098 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 8.95 841.30 9.55 897.70 9.00 846.00
0099 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 3430.00 13720.00 5200.00 20800.00 1000.00 4000.00
0100 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 13300.00 53200.00 15700.00 62800.00 5000.00 20000.00
0101 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 56 DAY 365.00 20440.00 220.00 12320.00 85.00 4760.00
0102 4430000000-N 1130 DRUMS 790 EA 89.00 70310.00 77.00 60830.00 30.00 23700.00
0103 4435000000-N 1135 CONES 37 EA 28.00 1036.00 43.00 1591.00 20.00 740.00
0104 4445000000-E 1145 BARRICADES (TYPE III) 240 LF 26.00 6240.00 28.00 6720.00 25.00 6000.00
0105 4450000000-N 1150 FLAGGER 1,152 HR 31.00 35712.00 25.00 28800.00 55.00 63360.00
0106 4480000000-N 1165 TMA 2 EA 9015.00 18030.00 10900.00 21800.00 5000.00 10000.00
0107 4510000000-N SP LAW ENFORCEMENT 4,740 HR 60.00 284400.00 60.00 284400.00 45.00 213300.00
0108 4650000000-N 1251 TEMP RAISED PVMT MRKS 610 EA 6.00 3660.00 5.50 3355.00 6.00 3660.00
0109 4685000000-E 1205 THERMO PVT MKG LINES 4"90 7,043 LF 1.50 10564.50 0.70 4930.10 1.50 10564.50
0110 4686000000-E 1205 THERMO PVT MKG LINES 4"120 13,952 LF 1.60 22323.20 0.75 10464.00 1.60 22323.20
0111 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 4,742 LF 3.00 14226.00 1.60 7587.20 3.00 14226.00

0112 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 4,489 LF 3.00 13467.00 2.40 10773.60 3.00 13467.00
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TIP NO U-5935 1.351 MI
FED AID NO STBG-0301(041)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

US-301 FROM SR-1670 (PENDER ST) TO SR-1515 (LISCOMB ROAD) AND ALONG WARD BLVD AND HERRING AVE.

ST WOOTEN CORPORATION PLT-RBP JV CONSTRUCTION FSC Il LLC DBA FRED SMITH

COMPANY

WILSON, NC WILSON, NC RALEIGH, NC
0113 4700000000-E 1205 12"WIDE THERMO 90 MILS 491 LF 4.00 1964.00 2.80 1374.80 4.00 1964.00
0114 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,150 LF 10.00 11500.00 7.00 8050.00 10.00 11500.00
0115 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 160 EA 140.00 22400.00 120.00 19200.00 140.00 22400.00
0116 4770000000-E 1205 le'l')COLD APPL PLSTIC LINES TYPE ** 171 LF 2.00 342.00 6.00 1026.00 2.00 342.00
0117 4810000000-E 1205 PAINT PVMT MARKINGS 4" 140,800 LF 0.15 21120.00 0.21 29568.00 0.15 21120.00
0118 4820000000-E 1205 PAINT PVMT MARKINGS 8" 12,500 LF 0.45 5625.00 0.56 7000.00 0.45 5625.00
0119 4835000000-E 1205 PAINT PVT MKG LINES 24" 3,312 LF 3.00 9936.00 2.50 8280.00 3.00 9936.00
0120 4845000000-N 1205 PAINT PVT MKG SYMBOL 436 EA 25.00 10900.00 50.00 21800.00 25.00 10900.00
0121 4850000000-E 1205 LINE REMOVAL 4" WIDE 800 LF 1.50 1200.00 1.00 800.00 1.50 1200.00
0122 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 3 EA 100.00 300.00 55.00 165.00 100.00 300.00
0123 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,090 EA 6.00 6540.00 4.00 4360.00 6.00 6540.00
0124 5325600000-E 1510 6" WATER LINE 1,440 LF 115.00 165600.00 135.00 194400.00 150.00 216000.00
0125 5325800000-E 1510 8" WATER LINE 960 LF 141.40 135744.00 120.00 115200.00 132.00 126720.00
0126 5326200000-E 1510 12" WATER LINE 7,580 LF 91.00 689780.00 115.00 871700.00 125.00 947500.00
0127 5329000000-E SP  DIH20 PIPE FITTINGS 9,950 LB 9.50 94525.00 10.14 100893.00 11.00 109450.00
0128 5540000000-E 1515 6" VALVE 25 EA 1800.00 45000.00 1060.00 26500.00 1200.00 30000.00
0129 5546000000-E 1515 8" VALVE 14 EA 2280.00 31920.00 1400.00 19600.00 1500.00 21000.00
0130 5558000000-E 1515 12" VALVE 31 EA 4000.00 124000.00 2350.00 72850.00 2600.00 80600.00
0131 5648000000-N 1515 RELOCATE WATER METER 15 EA 2400.00 36000.00 1360.00 20400.00 1500.00 22500.00
0132 5649000000-N 1515 RECONNECT WATER METER 45 EA 5660.00 254700.00 2225.00 100125.00 2475.00 111375.00
0133 5666000000-E 1515 FIRE HYDRANT 13 EA 6150.00 79950.00 4500.00 58500.00 5000.00 65000.00
0134 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 2445.00 2445.00 3170.00 3170.00 3500.00 3500.00
0135 5691200000-E 1520 6" SANITARY GRAVITY SEWER 160 LF 90.00 14400.00 160.00 25600.00 175.00 28000.00
0136 5775000000-E 1525 4' DIA UTILITY MANHOLE 2 EA 3100.00 6200.00 2200.00 4400.00 2425.00 4850.00
0137 5798000000-E 1530 é—\zl?;-\NDON »UTILITY PIPE 1,211 LF 7.00 8477.00 16.50 19981.50 18.00 21798.00
0138 5800000000-E 1530 ABANDON 6" UTILITY PIPE 316 LF 11.15 3523.40 37.00 11692.00 40.00 12640.00
0139 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,032 LF 13.19 13612.08 21.00 21672.00 23.00 23736.00
0140 5804000000-E 1530 ABANDON 12" UTILITY PIPE 6,963 LF 18.90 131600.70 10.50 73111.50 11.50 80074.50
0141 5815500000-N 1530 REMOVE FIRE HYDRANT 9 EA 840.00 7560.00 1655.00 14895.00 1825.00 16425.00
0142 5816000000-N 1530 ABANDON UTILITY MANHOLE 1 EA 1002.00 1002.00 96.00 96.00 1050.00 1050.00
0143 6000000000-E 1605 TEMPORARY SILT FENCE 17,475 LF 1.70 29707.50 1.55 27086.25 2.00 34950.00
0144 6006000000-E 1610 EROS CONTRL STONE CL A 440 TON 55.00 24200.00 55.00 24200.00 55.00 24200.00
0145 6009000000-E 1610 EROS CONTRL STONE CL B 265 TON 56.50 14972.50 55.00 14575.00 47.00 12455.00
0146 6012000000-E 1610 SEDIMENT CONTROL STONE 895 TON 46.50 41617.50 40.00 35800.00 38.00 34010.00
0147 6015000000-E 1615 TEMPORARY MULCHING 10 ACR 575.00 5750.00 1643.00 16430.00 1400.00 14000.00
0148 6018000000-E 1620 SEED FOR TEMP SEEDING 600 LB 2.00 1200.00 3.75 2250.00 4.00 2400.00
0149 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 650.00 1950.00 1275.00 3825.00 1000.00 3000.00

0150 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 17.50 3500.00 27.00 5400.00 20.00 4000.00
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TIP NO U-5935 1.351 MI
FED AID NO STBG-0301(041)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

US-301 FROM SR-1670 (PENDER ST) TO SR-1515 (LISCOMB ROAD) AND ALONG WARD BLVD AND HERRING AVE.

ST WOOTEN CORPORATION PLT-RBP JV CONSTRUCTION FSC Il LLC DBA FRED SMITH
COMPANY
WILSON, NC WILSON, NC RALEIGH, NC
0151 6029000000-E SP SAFETY FENCE 200 LF 1.55 310.00 1.55 310.00 4.00 800.00
0152 6030000000-E 1630 SILT EXCAVATION 620 CY 16.00 9920.00 15.00 9300.00 20.00 12400.00
0153 6036000000-E 1631 MATTING FOR EROS CONTROL 1,815 SY 1.65 2994.75 2.00 3630.00 2.50 4537.50
0154 6037000000-E SP COIR FIBER MAT 100 SY 5.45 545.00 9.75 975.00 4.50 450.00
0155 6042000000-E 1632 1/4" HARDWARE CLOTH 3,325 LF 4.00 13300.00 4.00 13300.00 3.00 9975.00
0156 6071012000-E SP COIR FIBER WATTLE 3,170 LF 8.50 26945.00 8.00 25360.00 11.00 34870.00
0157 6071020000-E SP  POLYACRYLAMIDE (PAM) 1,180 LB 9.00 10620.00 10.00 11800.00 5.00 5900.00
0158 6071030000-E 1640 COIR FIBER BAFFLE 130 LF 6.00 780.00 8.50 1105.00 5.00 650.00
0159 6084000000-E 1660 SEEDING AND MULCHING 9 ACR 1900.00 17100.00 7300.00 65700.00 2200.00 19800.00
0160 6087000000-E 1660 MOWING 9 ACR 135.00 1215.00 138.00 1242.00 150.00 1350.00
0161 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 6.00 600.00 18.75 1875.00 6.00 600.00
0162 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 4504.00 1126.00 1400.00 350.00
0163 6096000000-E 1662 SEED FOR SUPP SEEDING 225 LB 6.00 1350.00 2.50 562.50 4.00 900.00
0164 6108000000-E 1665 FERTILIZER TOPDRESSING 7 TON 625.00 4375.00 985.00 6895.00 750.00 5250.00
0165 6111000000-E SP  IMPERVIOUS DIKE 25 LF 380.00 9500.00 200.00 5000.00 200.00 5000.00
0166 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 65.00 650.00 29.00 290.00 35.00 350.00
0167 6117000000-N SP RESPONSE FOR EROS CONTROL 63 EA 250.00 15750.00 650.00 40950.00 50.00 3150.00
0168 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 1300.00 5200.00 1110.00 4440.00 2000.00 8000.00
CONCRETE WASHOUT STRUCTURE
0169 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 75 EA 130.00 9750.00 150.00 11250.00 300.00 22500.00
FABRIC INSERT INLET PROTECTION DEVICE
0170 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 75 EA 180.00 13500.00 150.00 11250.00 200.00 15000.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0171 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 46 EA 675.00 31050.00 675.00 31050.00 950.00 43700.00
0172 7060000000-E 1705 SIGNAL CABLE 19,930 LF 1.50 29895.00 1.25 24912.50 3.85 76730.50
0173 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 2 EA 425.00 850.00 425.00 850.00 500.00 1000.00
0174 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 54 EA 625.00 33750.00 625.00 33750.00 800.00 43200.00
0175 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 19 EA 775.00 14725.00 775.00 14725.00 975.00 18525.00
0176 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 900.00 3600.00 900.00 3600.00 1200.00 4800.00
0177 7264000000-E 1710 MESSENGER CABLE (3/8") 3,670 LF 2.50 9175.00 2.50 9175.00 4.00 14680.00
0178 7300000000-E 1715 tJlN;,"-)\VED TRENCH (#xsneir) 2,330 LF 5.50 12815.00 5.50 12815.00 6.00 13980.00
0179 7300000000-E 1715 tJZN;{?VED TRENCH (#xsneir) 1,670 LF 7.50 12525.00 7.50 12525.00 7.00 11690.00
0180 7301000000-E 1715 (D1|R2§§:T DRILL (¥#titione) 1,200 LF 16.00 19200.00 16.00 19200.00 16.00 19200.00
0181 7301000000-E 1715 (D2|R2§§:T DRILL (*#titine) 140 LF 20.00 2800.00 20.00 2800.00 20.00 2800.00
0182  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 86 EA 425.00 36550.00 425.00 36550.00 250.00 21500.00
0183 7372000000-N 1721 GUY ASSEMBLY 2 EA 375.00 750.00 375.00 750.00 375.00 750.00
0184 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 520.00 2080.00 520.00 2080.00 400.00 1600.00

0185 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 8,050 LF 5.00 40250.00 5.00 40250.00 5.75 46287.50
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0186 7456000000-E 1726 LEAD-IN CABLE(**tirer) 23,030 LF 1.00 23030.00 1.00 23030.00 2.00 46060.00

(14-2)
0187 7575142000-N 1736 900MHZ RADIO 6 EA 4000.00 24000.00 4000.00 24000.00 3500.00 21000.00
0188 7576000000-N SP  METAL STRAIN SIGNAL POLE 28 EA 8700.00 243600.00 8700.00 243600.00 9500.00 266000.00
0189 7613000000-N SP  SOIL TEST 28 EA 800.00 22400.00 800.00 22400.00 950.00 26600.00
0190 7614100000-E SP DRILLED PIER FOUND 260.6 CY 600.00 156360.00 600.00 156360.00 800.00 208480.00
0191 7636000000-N 1745 SIGN FOR SIGNALS 23 EA 290.00 6670.00 290.00 6670.00 450.00 10350.00
0192 7642100000-N 1743 TYPE | POST W/ FOUNDATION 1 EA 1100.00 1100.00 1100.00 1100.00 1400.00 1400.00
0193  7642200000-N 1743 TYPE Il PED W/ FOUNDATION 40 EA 1500.00 60000.00 1500.00 60000.00 1650.00 66000.00
0194 7684000000-N 1750 SIGNAL CABINET FOUNDATION 7 EA 1000.00 7000.00 1000.00 7000.00 850.00 5950.00
0195 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 7 EA 15000.00 105000.00 15000.00 105000.00 12800.00 89600.00
0196 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 44 EA 110.00 4840.00 110.00 4840.00 135.00 5940.00
0197 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 11000.00 11000.00 11000.00 11000.00 5100.00 5100.00

MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE

ZONES

STRUCTURE ITEMS
0198 8049000000-N SP  REMV EXIST STR kit Lump Sum 11000.00 10000.00 20000.00

(39+00.08 -EY20-)
0199 8175000000-E 420 CLASS AA CONC (BRIDGE) 289 CY 600.00 17340.00 1000.00 28900.00 900.00 26010.00
0200 8224000000-E 425 EPOXY COAT REINF STL BRDG 1,503 LB 3.60 5410.80 4.00 6012.00 4.00 6012.00
0201 8692000000-N SP  FOAM JOINT SEALS Lump Sum 14400.00 15000.00 15000.00
0202 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 820.00 2000.00 500.00

ASBESTOS ASSESSMENT

CONTRACT TOTAL TOTAL 13601284.87 TOTAL 15129473.99 TOTAL 15136500.00

ROADWAY ITEMS SUB-TOTAL 13552314.07 SUB-TOTAL 15067561.99 SUB-TOTAL 15068978.00

STRUCTURE ITEMS SUB-TOTAL 48970.80 SUB-TOTAL 61912.00 SUB-TOTAL 67522.00

BIDDERS IN ORDER CONTRACT TOTAL

ST WOOTEN CORPORATION 1 13601284.87

PLT-RBP JV CONSTRUCTION 2 15129473.99

FSC Il LLC DBA FRED SMITH COMPANY 3 15136500.00
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TIP NO 44.124 MI
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MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-70 AND 106 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC THE LANE CONSTRUCTION FSC Il LLC DBA FRED SMITH
CORPORATION COMPANY
RALEIGH, NC CHESHIRE, CT RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 350426.82 375000.00 375000.00
0002 0106000000-E 230 BORROW EXCAVATION 830 CY 27.98 23223.40 30.00 24900.00 28.50 23655.00
0003  0255000000-E SP  GENERIC GRADING ITEM (TON) 1,570 TON 16.70 26219.00 50.00 78500.00 17.00 26690.00
AGGREGATE SHOULDER BORROW
0004 0264000000-E SP  GENERIC GRADING ITEM (SMI) 17.31 SMI 3084.75 53397.02 4615.00 79885.65 2848.20 49302.34
SHOULDER GRADING
0005 1220000000-E 545 INCIDENTAL STONE BASE 2,123 TON 56.12 119142.76 45.00 95535.00 58.65 124513.95
0006 1297000000-E 607 xll_llyzé)SP PVMT #+x" DTH 269,350 SY 1.47 395944.50 1.95 525232.50 1.29 347461.50
0007 1297000000-E 607 xll_llyﬁ)SP PVMT #+x" DTH 56,633 SY 2.87 162536.71 1.65 93444.45 1.50 84949.50
0008 1297000000-E 607 z\gll%L ASP PVMT s+ DTH 73,953 SY 1.69 124980.57 2.30 170091.90 1.45 107231.85
0009 1297000000-E 607 z\gll%L ASP PVMT **x DTH 13,334 SY 2.71 36135.14 4.50 60003.00 2.35 31334.90
0010 1308000000-E 607 z\glnL#g /i\SE;";-\LT PVMT wxion _ sk 965 SY 10.84 10460.60 4.00 3860.00 8.50 8202.50
0011 1308000000-E 607 z\glnL#g ?317;;\” PVMT wxion _ sk 1,375 SY 10.84 14905.00 3.95 5431.25 8.50 11687.50
0012 1330000000-E 607 INCIDENTAL MILLING 30,746 SY 6.55 201386.30 3.95 121446.70 8.00 245968.00
0013 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,511 TON 36.87 92580.57 42.00 105462.00 40.00 100440.00
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 35,311 TON 33.43 1180446.73 43.00 1518373.00 45.00 1588995.00
0015 1523000000-E 610 ASP CONC SURF CRS S9.5C 8,715 TON 32.39 282278.85 42.00 366030.00 45.00 392175.00
0016 1525000000-E 610 ASP CONC SURF CRS SF9.5A 4,918 TON 42.47 208867.46 46.00 226228.00 45.00 221310.00
0017 1526000000-E SP ASP CONC SURF CRS S4.75A 11,746 TON 58.91 691956.86 48.00 563808.00 55.00 646030.00
0018 1575000000-E 620 ASP FOR PLANT MIX 3,884 TON 400.00 1553600.00 385.00 1495340.00 440.00 1708960.00
0019 1704000000-E SP  PATCHING EXIST PAVEMENT 6,290 TON 109.61 689446.90 115.00 723350.00 100.00 629000.00
0020 1840000000-E 665 MILLED RUMBLE STRIPS 16,896 LF 0.39 6589.44 0.70 11827.20 0.27 4561.92
0021 2752000000-E SP  GENERIC PAVING ITEM (LF) 196 LF 100.00 19600.00 100.00 19600.00 100.00 19600.00
REMOVE & REPLACE 2'-6" CURB & GUTTER
0022 2830000000-N 858 ADJ MANHOLES 134 EA 450.00 60300.00 450.00 60300.00 450.00 60300.00
0023 2845000000-N 858 ADJ METER OR VALVE BOXES 63 EA 450.00 28350.00 450.00 28350.00 450.00 28350.00
0024 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 4,223 SF 6.00 25338.00 8.40 35473.20 8.97 37880.31
0025 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 54752.41 295000.00 258000.00
0026 4510000000-N SP LAW ENFORCEMENT 1,015 HR 40.00 40600.00 45.00 45675.00 57.00 57855.00
0027 4685000000-E 1205 THERMO PVT MKG LINES 490 147,935 LF 0.49 72488.15 0.45 66570.75 0.49 72488.15
0028 4686000000-E 1205 THERMO PVT MKG LINES 4120 257,190 LF 0.59 151742.10 0.55 141454.50 0.59 151742.10
0029 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 21,320 LF 1.15 24518.00 0.75 15990.00 1.15 24518.00
0030 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 9,315 LF 1.25 11643.75 1.00 9315.00 1.25 11643.75
0031 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,815 LF 3.00 5445.00 1.60 2904.00 3.00 5445.00
0032 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 3,850 LF 3.00 11550.00 2.40 9240.00 3.00 11550.00
0033  4700000000-E 1205 12"WIDE THERMO 90 MILS 2,420 LF 3.00 7260.00 1.65 3993.00 3.00 7260.00

0034 4702000000-E 1205 12"WIDE THERMO 120 MILS 375 LF 3.00 1125.00 2.00 750.00 3.00 1125.00
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TIP NO 44.124 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-70 AND 106 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC THE LANE CONSTRUCTION FSC Il LLC DBA FRED SMITH

CORPORATION COMPANY

RALEIGH, NC CHESHIRE, CT RALEIGH, NC
0035 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 10.00 1000.00 5.00 500.00 10.00 1000.00
0036 4710000000-E 1205 24"WIDE THERMO 120 MILS 3,329 LF 12.50 41612.50 5.00 16645.00 12.50 41612.50
0037 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 75 EA 100.00 7500.00 100.00 7500.00 100.00 7500.00
0038 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 329 EA 125.00 41125.00 100.00 32900.00 125.00 41125.00
0039 4810000000-E 1205 PAINT PVMT MARKINGS 4" 81,840 LF 0.49 40101.60 0.15 12276.00 0.49 40101.60
0040 4815000000-E 1205 PAINT PVMT MARKINGS 6" 30,635 LF 0.55 16849.25 0.25 7658.75 0.55 16849.25
0041 4825000000-E 1205 PAINT PVMT MARKINGS 12" 2,345 LF 1.00 2345.00 0.50 1172.50 1.00 2345.00
0042 4845000000-N 1205 PAINT PVT MKG SYMBOL 24 EA 25.00 600.00 65.00 1560.00 25.00 600.00
0043 4900000000-N 1251 PERM RAISED PVMT MARKERS 235 EA 6.50 1527.50 5.00 1175.00 6.50 1527.50
0044 4905000000-N 1253 SNOWPLB PVMT MRKER 520 EA 35.00 18200.00 26.00 13520.00 35.00 18200.00
0045 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 23539.11 7550.00 40980.00
0046 6000000000-E 1605 TEMPORARY SILT FENCE 1,765 LF 4.32 7624.80 2.75 4853.75 3.50 6177.50
0047 6071010000-E SP  WATTLE 330 LF 6.80 2244.00 8.00 2640.00 15.00 4950.00
0048 6084000000-E 1660 SEEDING AND MULCHING 35 ACR 2219.00 77665.00 2220.00 77700.00 2219.00 77665.00
0049 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4910 LF 6.74 33093.40 6.75 33142.50 6.74 33093.40
CONTRACT TOTAL TOTAL 7054264.20 TOTAL 7599157.60 TOTAL 7808953.02

ROADWAY ITEMS SUB-TOTAL 7054264.20 SUB-TOTAL 7599157.60 SUB-TOTAL 7808953.02



OCT 17, 2017 09:49 AM

2018CPT.05.04.10321.1, 2018CPT.05.04.20321.1, 2018CPT.05.04.20322.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.
1 SECTION OF US-70 AND 106 SECTIONS OF SECONDARY ROADS.

DURHAM 2:00 PM 3/ 4 005
SEP 19 2017 C204087

44.124 MI

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0001
0002
0003

0004

0005
0006

0007

0008

0009

0010

0011

0012
0013
0014
0015
0016
0017
0018
0019
0020
0021

0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034

0000100000-N
0106000000-E
0255000000-E

0264000000-E

1220000000-E
1297000000-E

1297000000-E

1297000000-E

1297000000-E

1308000000-E

1308000000-E

1330000000-E
1498000000-E
1519000000-E
1523000000-E
1525000000-E
1526000000-E
1575000000-E
1704000000-E
1840000000-E
2752000000-E

2830000000-N
2845000000-N
4413000000-E
4457000000-N
4510000000-N
4685000000-E
4686000000-E
4688000000-E
4690000000-E
4695000000-E
4697000000-E
4700000000-E
4702000000-E

800
230
SP

SP

545
607

607

607

607

607

607

607
610
610
610
610
SP

620
SP

665
SP

858
858
SP
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION
BORROW EXCAVATION
GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW
GENERIC GRADING ITEM (SMI)
SHOULDER GRADING
INCIDENTAL STONE BASE

MILL ASP PVMT *=+" DTH
(1-1/2")

MILL ASP PVMT *+" DTH
(1-1/4")

MILL ASP PVMT *=+" DTH

(29

MILL ASP PVMT *+" DTH

3"

MILLN ASPHALT PVMT e - ke
(0" TO 1-1/2")

MILLN ASPHALT PVMT e - ke
(0" TO 1-1/4")

INCIDENTAL MILLING

ASP CONC INTR CRS 119.0B

ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP CONC SURF CRS SF9.5A
ASP CONC SURF CRS S4.75A
ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT
MILLED RUMBLE STRIPS

GENERIC PAVING ITEM (LF)

REMOVE & REPLACE 2'-6" CURB & GUTTER

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
LAW ENFORCEMENT

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES,6"90 MILS
THERMO PVT MKG LINES 6"120 MILS
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 90 MILS

12"WIDE THERMO 120 MILS

Lump Sum 180000.00
830 CY 29.00 24070.00
1,570 TON 59.00 92630.00
17.31 SMI 3650.00 63181.50
2,123 TON 45.00 95535.00
269,350 SY 2.1 568328.50
56,633 SY 2.02 114398.66
73,953 SY 3.10 229254.30
13,334 SY 4.80 64003.20
965 SY 3.98 3840.70
1,375 SY 3.94 5417.50
30,746 SY 3.92 120524.32
2,511 TON 39.00 97929.00
35,311 TON 52.30 1846765.30
8,715 TON 51.50 448822.50
4,918 TON 51.60 253768.80
11,746 TON 55.70 654252.20
3,884 TON 376.00 1460384.00
6,290 TON 135.00 849150.00
16,896 LF 0.27 4561.92
196 LF 100.00 19600.00
134 EA 450.00 60300.00

63 EA 450.00 28350.00
4,223 SF 8.40 35473.20
Lump Sum 89660.00
1,015 HR 38.00 38570.00
147,935 LF 0.49 72488.15
257,190 LF 0.59 151742.10
21,320 LF 1.15 24518.00
9,315 LF 1.25 11643.75
1,815 LF 3.00 5445.00
3,850 LF 3.00 11550.00
2,420 LF 3.00 7260.00
375 LF 3.00 1125.00



OCT 17, 2017 09:49 AM

2018CPT.05.04.10321.1, 2018CPT.05.04.20321.1, 2018CPT.05.04.20322.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.
1 SECTION OF US-70 AND 106 SECTIONS OF SECONDARY ROADS.

DURHAM 2:00 PM 4/ 4 005
SEP 19 2017 C204087
44.124 MI

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049

4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4815000000-E
4825000000-E
4845000000-N
4900000000-N
4905000000-N
5255000000-N
6000000000-E
6071010000-E
6084000000-E
7444000000-E

1205
1205
1205
1205
1205
1205
1205
1205
1251
1253
1413
1605
SP

1660
1725

THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 6"
PAINT PVMT MARKINGS 12"
PAINT PVT MKG SYMBOL
PERM RAISED PVMT MARKERS
SNOWPLB PVMT MRKER
PORTABLE LIGHTING
TEMPORARY SILT FENCE
WATTLE

SEEDING AND MULCHING
INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
CAROLINA SUNROCK LLC

THE LANE CONSTRUCTION CORPORATION

FSC Il LLC DBA FRED SMITH COMPANY
BARNHILL CONTRACTING COMPANY

100 LF 10.00 1000.00
3,329 LF 12.50 41612.50
75 EA 100.00 7500.00
329 EA 125.00 41125.00
81,840 LF 0.49 40101.60
30,635 LF 0.55 16849.25
2,345 LF 1.00 2345.00
24 EA 25.00 600.00
235 EA 6.50 1527.50
520 EA 35.00 18200.00
Lump Sum 16120.00
1,765 LF 2.25 3971.25
330 LF 8.00 2640.00
35 ACR 3320.00 116200.00
4910 LF 6.74 33093.40
TOTAL 8077428.10

SUB-TOTAL 8077428.10

CONTRACT TOTAL

1 7054264.20

2 7599157.60

3 7808953.02

4 8077428.10



OCT 17, 2017 09:49 AM

2018CPT.05.05.10391.1, 2018CPT.05.05.20391.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-158, 1 SECTION OF NC-96, AND 12 SECTIONS OF SECONDARY ROADS.

GRANVILLE

2:00 PM 1/ 2 006
SEP 19 2017 C204083
48.580 MI

CAROLINA SUNROCK LLC ST WOOTEN CORPORATION
RALEIGH, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 306374.17 320000.00
0002 0106000000-E 230 BORROW EXCAVATION 2,096 CY 23.62 49507.52 30.65 64242.40
0003 0255000000-E SP GENERIC GRADING ITEM (TON) 7,284 TON 18.78 136793.52 20.10 146408.40
AGGREGATE SHOULDER BORROW
0004 0264000000-E SP GENERIC GRADING ITEM (SMI) 96.76 SMI 1854.37 179428.84 2685.65 259863.49
SHOULDER GRADING
0005 1220000000-E 545 INCIDENTAL STONE BASE 2,421 TON 51.78 125359.38 55.80 135091.80
0006 1297000000-E 607 ?TISL ASP PVMT *****" DTH 216,914 SY 1.02 221252.28 0.79 171362.06
0007 1308000000-E 607 ?8”_1'% /i\%PHALT PVMT #ikak _ ek 337 SY 5.08 1711.96 4.62 1556.94
0008 1308000000-E 607 MILLN ASPHALT PVMT ¥kt _ sokekokok 407 SY 5.36 2181.52 4.87 1982.09
(0" TO 1-1/2")
0009 1330000000-E 607 INCIDENTAL MILLING 17,694 SY 4.90 86700.60 4.46 78915.24
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 25,674 TON 33.10 849809.40 42.15 1082159.10
0011 1525000000-E 610 ASP CONC SURF CRS SF9.5A 38,194 TON 33.43 1276825.42 41.85 1598418.90
0012 1575000000-E 620 ASP FOR PLANT MIX 4,100 TON 400.00 1640000.00 297.20 1218520.00
0013 1704000000-E SP PATCHING EXIST PAVEMENT 6,035 TON 109.06 658177.10 97.35 587507.25
0014 2830000000-N 858 ADJ MANHOLES 3 EA 1000.00 3000.00 1000.00 3000.00
0015 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 5,437 SF 6.00 32622.00 8.60 46758.20
0016 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 24794.50 126123.00
0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 523,380 LF 0.39 204118.20 0.39 204118.20
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 468,030 LF 0.54 252736.20 0.54 252736.20
0019 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 144 LF 3.00 432.00 3.00 432.00
0020 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,195 LF 3.00 3585.00 3.00 3585.00
0021 4702000000-E 1205 12"WIDE THERMO 120 MILS 90 LF 3.00 270.00 3.00 270.00
0022 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 4.00 1200.00 4.00 1200.00
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,018 LF 10.00 10180.00 10.00 10180.00
0024 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 28 EA 85.00 2380.00 85.00 2380.00
0025 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 109 EA 110.00 11990.00 110.00 11990.00
0026 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 2,824 LF 2.00 5648.00 2.00 5648.00
0027 4805000000-N 1205 g,l())LD APPL PLASTIC SYM TYPE ** 1 EA 250.00 250.00 250.00 250.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 231,158 LF 0.09 20804.22 0.09 20804.22
0029 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,285 LF 1.00 1285.00 1.00 1285.00
0030 4835000000-E 1205 PAINT PVT MKG LINES 24" 726 LF 3.00 2178.00 3.00 2178.00
0031 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 25.00 400.00 25.00 400.00
0032 4845000000-N 1205 PAINT PVT MKG SYMBOL 109 EA 25.00 2725.00 25.00 2725.00
0033 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,824 LF 0.85 2400.40 0.85 2400.40
0034 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 1 EA 50.00 50.00 50.00 50.00
0035 4905000000-N 1253 SNOWPLB PVMT MRKER 1,142 EA 26.00 29692.00 26.00 29692.00



OCT 17, 2017 09:49 AM

2018CPT.05.05.10391.1, 2018CPT.05.05.20391.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-158, 1 SECTION OF NC-96, AND 12 SECTIONS OF SECONDARY ROADS.

GRANVILLE

2:00 PM 2/ 2 006
SEP 19 2017 C204083
48.580 MI

CAROLINA SUNROCK LLC ST WOOTEN CORPORATION
RALEIGH, NC WILSON, NC
0036 6000000000-E 1605 TEMPORARY SILT FENCE 1525 LF 4.70 7167.50 1.00 1525.00
0037 6071010000-E SP  WATTLE 3,880 LF 6.99 27121.20 1.00 3880.00
0038 6084000000-E 1660 SEEDING AND MULCHING 15.25 ACR 2383.00 36340.75 2383.00 36340.75
0039 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,666 LF 5.88 21556.08 5.88 21556.08
CONTRACT TOTAL TOTAL 6239047.76 TOTAL 6457534.72
ROADWAY ITEMS SUB-TOTAL 6239047.76 SUB-TOTAL 6457534.72

BIDDERS IN ORDER CONTRACT TOTAL

CAROLINA SUNROCK LLC 1 6239047.76

ST WOOTEN CORPORATION 2 6457534.72



OCT 17, 2017 09:49 AM

2018CPT.13.02.10121, 2018CPT.13.02.20121, 2018CPT.13.02.20122

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

2 SECTIONS OF NC-126, 1 SECTION OF US-70, AND 69 SECTIONS OF SECONDARY ROADS.

BURKE

2:00 PM 1/ 2 007
SEP 19 2017 C204084
56.070 MI

MAYMEAD, INC.

MOUNTAIN CITY, TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0001
0002
0003
0004

0005

0006

0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026

0027
0028

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1308000000-E

1308000000-E

1330000000-E
1519000000-E
1525000000-E
1526000000-E
1575000000-E
1704000000-E
1803500000-E
1838000000-E
1838500000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4697000000-E
4700000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4847000000-E

4905000000-N
7444000000-E

800
545
SP

607

607

607

607
610
610
SP
620
SP
SP
SP
SP
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205

1253
1725

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT *=+" DTH

1"

MILLN ASPHALT PVMT e - ke
(0" TO 1"

MILLN ASPHALT PVMT e - ke
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS SF9.5A

ASP CONC SURF CRS S4.75A

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

AST, DOUBLE SEAL

EMULSION FOR AST

VACUUM TRUCK

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 90 MILS

24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
SNOWPLB PVMT MRKER

INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
MAYMEAD, INC.

Lump Sum
1,245 TON
50.55 SMI

115 SY

1,960 SY
720 SY

6,462 SY
15,374 TON
23,755 TON

503 TON

2,547 TON

14,300 TON
185,117 SY
101,761 GAL

3 WK

6 EA

20 EA

6,281 SF
Lump Sum

45 LF

1,000 LF

391 LF

42 EA

23 EA

1,246,674 LF

251,750 LF

1,100 EA
1,200 LF

95000.00
30.00 37350.00
3750.00 189562.50
15.00 1725.00
10.00 19600.00
13.00 9360.00
6.00 38772.00
42.00 645708.00
42.00 997710.00
50.00 25150.00
405.00 1031535.00
103.00 1472900.00
1.45 268419.65
1.65 167905.65
5000.00 15000.00
950.00 5700.00
700.00 14000.00
8.25 51818.25
70000.00
7.00 315.00
5.00 5000.00
9.00 3519.00
125.00 5250.00
100.00 2300.00
0.11 137134.14
0.79 198882.50
26.00 28600.00
7.00 8400.00
TOTAL 5546616.69
SUB-TOTAL 5546616.69
CONTRACT TOTAL
5546616.69

317000.00

59.00 73455.00
6000.00 303300.00
15.00 1725.00
2.50 4900.00
7.85 5652.00
8.40 54280.80
49.70 764087.80
50.60 1202003.00
83.20 41849.60
486.00 1237842.00
127.50 1823250.00
1.50 277675.50
1.95 198433.95
6770.00 20310.00
981.00 5886.00
835.00 16700.00
7.00 43967.00
228000.00

5.60 252.00
2.25 2250.00
7.90 3088.90
113.00 4746.00
113.00 2599.00
0.11 137134.14
0.75 188812.50
31.00 34100.00
5.10 6120.00
TOTAL 6999420.19
SUB-TOTAL 6999420.19



OCT 17, 2017 09:49 AM BURKE

2:00 PM 2/ 2 007
2018CPT.13.02.10121, 2018CPT.13.02.20121, 2018CPT.13.02.20122 SEP 19 2017 C204084
TIP NO 56.070 MI

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
2 SECTIONS OF NC-126, 1 SECTION OF US-70, AND 69 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC. 2 6999420.19



OCT 17, 2017 09:49 AM

2018CPT.13.06.10811, 2018CPT.13.06.20811, 2018CPT.13.06.20812

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
2 SECTIONS OF US-74 BUS, 1 SECTION OF US-220 ALT, AND 131 SECTIONS OF SECONDARY ROADS.

RUTHERFORD

2:00 PM 1/ 2 008
SEP 19 2017 C204085
98.364 MI

ROGERS GROUP INC

NASHVILLE, TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

0001
0002
0003
0004

0005

0006

0007

0008

0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032

0033
0034

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1297000000-E

1297000000-E

1308000000-E

1308000000-E

1330000000-E
1519000000-E
1525000000-E
1525100000-E
1575000000-E
1704000000-E
1803500000-E
1838000000-E
1838500000-N
2605000000-N
2815000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4695000000-E
4700000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4835000000-E
4847000000-E

4905000000-N
7444000000-E

800
545
SP

607

607

607

607

607

607
610
610
SP
620
SP
SP
SP
SP
848
858
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205
1205

1253
1725

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT *=+" DTH

1"

MILL ASP PVMT *+" DTH

(1-1/2")

MILL ASP PVMT *+" DTH

(1-1/4")

MILLN ASPHALT PVMT e - ke
(0" TO 1"

MILLN ASPHALT PVMT e - ke
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS SF9.5A

ASP CONC SURF CRS SF9.5A LEVEL
ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

AST, DOUBLE SEAL

EMULSION FOR AST

VACUUM TRUCK

CONCRETE CURB RAMP

ADJ DROP INLETS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 890 MILS
12"WIDE THERMO 90 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVT MKG LINES 24"

POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
SNOWPLB PVMT MRKER

INDUCTIVE LOOP SAWCUT

Lump Sum

1,355 TON
51.64 SMI

110
2,790
610
4,500
11,915

15,530

SY

SY

SY

SY

SY

SY

20,026 TON
29,694 TON
115 TON
3,198 TON
13,138 TON

247,394

SY

136,066 GAL
3 WK

21

4

30

65

9,190
Lump Sum
60

555

100

665

36

31
2,047,504
60
240,120

890
1,560

EA
EA
EA
EA
SF

LF
LF
LF
LF
EA
EA
LF
LF
LF

EA
LF

167000.00

28.00 37940.00
3975.00 205269.00
3.50 385.00
3.50 9765.00
3.50 2135.00
2.95 13275.00
2.95 35149.25
3.00 46590.00
50.00 1001300.00
59.00 1751946.00
105.00 12075.00
365.00 1167270.00
100.00 1313800.00
1.36 336455.84
1.82 247640.12
6000.00 18000.00
2100.00 44100.00
850.00 3400.00
850.00 25500.00
700.00 45500.00
7.85 72141.50
150000.00

7.50 450.00
5.50 3052.50
7.00 700.00
9.50 6317.50
135.00 4860.00
110.00 3410.00
0.10 204750.40
3.50 210.00
0.81 194497.20
22.95 20425.50
10.75 16770.00

315000.00

28.00 37940.00
3975.00 205269.00
28.50 3135.00
5.40 15066.00
9.85 6008.50
2.00 9000.00
2.75 32766.25
6.76 104982.80
49.00 981274.00
54.00 1603476.00
100.00 11500.00
550.00 1758900.00
140.00 1839320.00
1.27 314190.38
1.70 231312.20
6000.00 18000.00
2450.00 51450.00
850.00 3400.00
850.00 25500.00
700.00 45500.00
9.50 87305.00
425000.00

7.00 420.00
5.00 2775.00
6.50 650.00
9.00 5985.00
125.00 4500.00
100.00 3100.00
0.09 184275.36
3.00 180.00
0.79 189694.80
22.95 20425.50
9.50 14820.00



OCT 17, 2017 09:49 AM RUTHERFORD 2:00 PM 2/ 2 008
2018CPT.13.06.10811, 2018CPT.13.06.20811, 2018CPT.13.06.20812 SEP 19 2017 C204085

TIP NO 98.364 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-74 BUS, 1 SECTION OF US-220 ALT, AND 131 SECTIONS OF SECONDARY ROADS.

CONTRACT TOTAL TOTAL 7162079.81 TOTAL 8552120.79
ROADWAY ITEMS SUB-TOTAL 7162079.81 SUB-TOTAL 8552120.79
BIDDERS IN ORDER CONTRACT TOTAL
ROGERS GROUP INC 1 7162079.81
HARRISON CONSTRUCTION COMPANY DIVISION OF 2 8552120.79

APAC-ATLANTIC INC



OCT 17, 2017 09:49 AM POLK
34243.3.2

TIP NO I-4729A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

I-26/US-74/NC-108 INTERCHANGE MODIFICATION IN THE TOWN OF COLUMBUS.

2:00 PM
SEP 19 2017

0.679 MI

1/ 24 009
C204039

VECELLIO & GROGAN INC DBA GLF CONSTRUCTION FLATIRON CONSTRUCTORS INC
SHARPE BROTHERS CORPORATION
BECKLEY, WV MIAMI, FL MORRISVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 925000.00 990000.00 1034650.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 215000.00 275000.00 60000.00
0003 0000700000-N SP  FIELD OFFICE Lump Sum 35000.00 50000.00 114000.00
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 170000.00 325000.00 1832500.00
0005 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 6000.00 12000.00 8000.00 16000.00 7000.00 14000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 318,000 CY 7.25 2305500.00 12.00 3816000.00 8.00 2544000.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 2,100 CY 6.80 14280.00 20.00 42000.00 25.00 52500.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,560 CY 5.00 7800.00 17.00 26520.00 12.00 18720.00
0010 0141000000-E 240 BERMDITCH CONSTRUCTION 1,150 LF 2.00 2300.00 6.00 6900.00 12.00 13800.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 14,600 SY 2.75 40150.00 4.40 64240.00 4.00 58400.00
0012 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 850 CY 32.50 27625.00 50.00 42500.00 35.00 29750.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 4,450 SY 2.85 12682.50 2.00 8900.00 2.00 8900.00
0014 0223000000-E 275 ROCKPLATING 4,200 SY 34.00 142800.00 43.00 180600.00 50.00 210000.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 420 TON 21.00 8820.00 48.00 20160.00 40.00 16800.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 1,310 SY 1.00 1310.00 2.00 2620.00 4.50 5895.00
0017 0342000000-E 310 ’(‘;"6§)IDE DRAIN PIPE 196 LF 81.50 15974.00 107.00 20972.00 150.00 29400.00
0018 0343000000-E 310 15" SIDE DRAIN PIPE 1,028 LF 41.00 42148.00 64.00 65792.00 55.00 56540.00
0019 0344000000-E 310 18" SIDE DRAIN PIPE 212 LF 46.00 9752.00 72.00 15264.00 70.00 14840.00
0020 0345000000-E 310 24" SIDE DRAIN PIPE 512 LF 54.00 27648.00 79.00 40448.00 65.00 33280.00
0021 0348000000-E 310 ’(‘;‘:;_)?)IDE DRAIN PIPE ELBOW 6 EA 315.00 1890.00 404.00 2424.00 700.00 4200.00
0022 0348000000-E 310 ::‘E;§)|DE DRAIN PIPE ELBOW 2 EA 356.00 712.00 486.00 972.00 650.00 1300.00
0023 0348000000-E 310 ’(‘;"4§)IDE DRAIN PIPE ELBOW 5 EA 472.00 2360.00 923.00 4615.00 750.00 3750.00
0024 0348000000-E 310 :;g?)IDE DRAIN PIPE ELBOW 2 EA 710.00 1420.00 1850.00 3700.00 1000.00 2000.00
0025 0366000000-E 310 15"RCPIPE CULV I 288 LF 54.00 15552.00 75.00 21600.00 55.00 15840.00
0026 0372000000-E 310 18"RCPIPE CULV I 312 LF 60.00 18720.00 69.00 21528.00 75.00 23400.00
0027 0378000000-E 310 24"RCPIPECULVI 624 LF 79.00 49296.00 93.00 58032.00 95.00 59280.00
0028 0384000000-E 310 30"RCPIPECULV I 156 LF 95.00 14820.00 132.00 20592.00 150.00 23400.00
0030 0448200000-E 310 15"RCP CULV CLASS IV 164 LF 58.00 9512.00 84.00 13776.00 100.00 16400.00
0031 0448300000-E 310 18"RCP CULV CLASS IV 132 LF 70.00 9240.00 75.00 9900.00 70.00 9240.00
0032 0448400000-E 310 24"RCP CULV CLASS IV 68 LF 92.00 6256.00 107.00 7276.00 125.00 8500.00
0033 0448500000-E 310 30"RCP CULV CLASS IV 152 LF 110.00 16720.00 119.00 18088.00 128.00 19456.00
0034 0448600000-E 310 36" RCP CULV CLASS IV 60 LF 137.00 8220.00 166.00 9960.00 175.00 10500.00
0035 0986000000-E SP  GENERIC PIPE ITEM (LF) 534 LF 156.00 83304.00 104.00 55536.00 140.00 74760.00

15" CURED-IN-PLACE PIPE
0036 0986000000-E SP  GENERIC PIPE ITEM (LF) 1,501 LF 138.00 207138.00 114.00 171114.00 124.00 186124.00

18" CURED-IN-PLACE PIPE
0037 0986000000-E SP  GENERIC PIPE ITEM (LF) 963 LF 172.00 165636.00 182.00 175266.00 155.00 149265.00

24" CURED-IN-PLACE PIPE



OCT 17, 2017 09:49 AM POLK 2:00 PM 2/ 24 009
34243.3.2 SEP 19 2017 C204039

TIP NO I-4729A 0.679 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

I-26/US-74/NC-108 INTERCHANGE MODIFICATION IN THE TOWN OF COLUMBUS.

VECELLIO & GROGAN INC DBA GLF CONSTRUCTION FLATIRON CONSTRUCTORS INC
SHARPE BROTHERS CORPORATION
BECKLEY, WV MIAMI, FL MORRISVILLE, NC
0038 0986000000-E SP  GENERIC PIPE ITEM (LF) 564 LF 198.00 111672.00 228.00 128592.00 178.00 100392.00
30" CURED-IN-PLACE PIPE
0039 0986000000-E SP  GENERIC PIPE ITEM (LF) 146 LF 288.00 42048.00 285.00 41610.00 260.00 37960.00
36" CURED-IN-PLACE PIPE
0040 0995000000-E 340 PIPE REMOVAL 1,210 LF 14.50 17545.00 25.00 30250.00 20.00 24200.00
0041 1011000000-N 500 FINE GRADING Lump Sum 150000.00 100000.00 220000.00
0042 1077000000-E SP #57 STONE 20 TON 58.00 1160.00 34.00 680.00 65.00 1300.00
0043 1099500000-E 505 SHALLOW UNDERCUT 500 CY 6.00 3000.00 28.00 14000.00 25.00 12500.00
0044 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,200 TON 19.00 22800.00 34.00 40800.00 25.00 30000.00
0045 1121000000-E 520 AGGREGATE BASE COURSE 14,600 TON 23.00 335800.00 27.00 394200.00 32.00 467200.00
0046 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 21.00 10500.00 26.00 13000.00 50.00 25000.00
0047 1231000000-E 560 SHOULDER BORROW 6,880 CY 4.50 30960.00 22.00 151360.00 9.00 61920.00
0048 1297000000-E 607 z\gllilhé)sp PVMT ***" DTH 53,710 SY 5.50 295405.00 1.25 67137.50 2.00 107420.00
0049 1297000000-E 607 ?g,HSL ASP PVMT ***" DTH 15,300 SY 7.00 107100.00 1.50 22950.00 2.30 35190.00
0050 1491000000-E 610 ASP CONC BASE CRS B25.0C 11,870 TON 83.50 991145.00 68.00 807160.00 68.00 807160.00
0051 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,620 TON 78.00 204360.00 62.00 162440.00 61.00 159820.00
0052 1503000000-E 610 ASP CONC INTR CRS 119.0C 6,090 TON 86.00 523740.00 68.00 414120.00 67.00 408030.00
0053 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,290 TON 78.00 100620.00 68.00 87720.00 71.00 91590.00
0054 1523000000-E 610 ASP CONC SURF CRS S9.5C 10,490 TON 78.00 818220.00 68.00 713320.00 68.00 713320.00
0055 1575000000-E 620 ASP FOR PLANT MIX 1,640 TON 445.00 729800.00 530.00 869200.00 530.00 869200.00
0056 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 195 TON 735.00 143325.00 720.00 140400.00 735.00 143325.00
0057 1662000000-E 650 OG ASP FRICT FC-1 MOD 3,130 TON 110.00 344300.00 96.00 300480.00 97.00 303610.00
0058 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 200 TON 71.00 14200.00 250.00 50000.00 97.00 19400.00
0059 1840000000-E 665 MILLED RUMBLE STRIPS 19,600 LF 0.25 4900.00 0.75 14700.00 0.45 8820.00
0060 2022000000-E 815 SUBDRAIN EXCAVATION 672 CY 7.00 4704.00 6.80 4569.60 45.00 30240.00
0061 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 2,000 SY 2.35 4700.00 2.30 4600.00 9.00 18000.00
0062 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 43.00 14448.00 70.00 23520.00 71.00 23856.00
0063 2044000000-E 815 6" PERF SUBDRN PIPE 2,000 LF 8.00 16000.00 3.00 6000.00 21.00 42000.00
0064 2070000000-N 815 SUBDRN PIPE OUTLET 4 EA 285.00 1140.00 242.00 968.00 354.00 1416.00
0065 2077000000-E 815 6" OUTLET PIPE 24 LF 36.00 864.00 242.00 5808.00 46.00 1104.00
0066 2253000000-E 840 PIPE COLLARS 0.952 CY 3700.00 3522.40 1970.00 1875.44 5000.00 4760.00
0067 2275000000-E SP FLOWABLE FILL 36 CY 365.00 13140.00 321.00 11556.00 200.00 7200.00
0068 2286000000-N 840 MASNRY DRAINAGE STRUCT 51 EA 1800.00 91800.00 2400.00 122400.00 2000.00 102000.00
0069 2308000000-E 840 MASNRY DRAINAGE STRUCT 424 LF 425.00 18020.00 203.00 8607.20 550.00 23320.00
0070 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 345.00 345.00 403.00 403.00 600.00 600.00
0071 2364000000-N 840 FRAME W/2GRTS 840.16 STD 2 EA 345.00 690.00 643.00 1286.00 600.00 1200.00
0072 2364200000-N 840 FRAME W/2GRTS 840.20 STD 22 EA 345.00 7590.00 540.00 11880.00 600.00 13200.00
0073 2365000000-N 840 FRAME W/2GRTS 840.22 STD 21 EA 345.00 7245.00 546.00 11466.00 600.00 12600.00

0074 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 345.00 1725.00 445.00 2225.00 600.00 3000.00



OCT 17, 2017 09:49 AM
34243.3.2

TIP NO I-4729A
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

I-26/US-74/NC-108 INTERCHANGE MODIFICATION IN THE TOWN OF COLUMBUS.

POLK

2:00 PM 3/ 24 009
SEP 19 2017 C204039
0.679 MI

VECELLIO & GROGAN INC DBA GLF CONSTRUCTION FLATIRON CONSTRUCTORS INC
SHARPE BROTHERS CORPORATION

BECKLEY, WV MIAMI, FL MORRISVILLE, NC
0075 2549000000-E 846 2'-6" CONC CURB & GUTTER 90 LF 58.00 5220.00 47.00 4230.00 60.00 5400.00
0076 2556000000-E 846 SHOULDER BERM GUTTER 1,865 LF 45.00 83925.00 46.00 85790.00 35.00 65275.00
0077 2577000000-E 846 CONC EXPRESSWAY GUTTER 210 LF 68.00 14280.00 60.00 12600.00 65.00 13650.00
0078 2619000000-E 850 4" CONCRETE PAVED DITCH 270 SY 177.00 47790.00 83.00 22410.00 87.00 23490.00
0079 2703000000-E 854 E:T())Nc BARRIER TYPE *#eex 882 LF 152.00 134064.00 150.00 132300.00 138.00 121716.00
0080 2717000000-E 854 zq_AFl%)HT CONC BARRIER #rrvx 132 LF 375.00 49500.00 372.00 49104.00 339.00 44748.00
0081 2717000000-E 854 zq_A;%)HT CONC BARRIER #rrvex 71 LF 526.00 37346.00 777.00 55167.00 476.00 33796.00
0082 2724000000-E 857 PC REINF BARRIER SNGL FC 1,930 LF 186.00 358980.00 85.00 164050.00 85.00 164050.00
0083 2815000000-N 858 ADJDROP INLETS 1 EA 550.00 550.00 792.00 792.00 2000.00 2000.00
0084 2905000000-N 859 CONVERT DITO JB 2 EA 1100.00 2200.00 2664.00 5328.00 2000.00 4000.00
0085 3030000000-E 862 STL BM GUARDRAIL 74375 LF 18.00 133875.00 16.50 122718.75 16.00 119000.00
0086 3060000000-E 862 SBGR DOUBLE FACED 2625 LF 23.50 6168.75 21.50 5643.75 21.00 5512.50
0087 3105000000-N 862 SBGR TERM SECT 2 EA 90.00 180.00 81.70 163.40 82.00 164.00
0088 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 45.00 900.00 41.00 820.00 41.00 820.00
0089 3210000000-N 862 GR ANCHOR TYPE CAT-1 6 EA 615.00 3690.00 562.00 3372.00 560.00 3360.00
0090 3287000000-N SP  GREND TYPE TL-3 9 EA 3350.00 30150.00 3064.00 27576.00 3100.00 27900.00
0091 3317000000-N 862 GR ANCHOR TYPE B-77 19 EA 1900.00 36100.00 1604.00 30476.00 1600.00 30400.00
0092 3345000000-E 864 REMOVE & RESET GUARDRAIL 500 LF 10.00 5000.00 9.20 4600.00 10.00 5000.00
0093 3360000000-E 863 REMOVE EXISTING GUARDRAIL 5220 LF 1.00 5220.00 1.05 5481.00 1.10 5742.00
0094 3380000000-E 862 TEMP STL BM GUARDRAIL 450 LF 13.00 5850.00 14.00 6300.00 13.00 5850.00
0095 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 3 EA 20000.00 60000.00 25172.00 75516.00 25100.00 75300.00

IMPACT ATTENUATOR UNITS, TYPE TL-3 (EXTENDED
LIFE)

0096 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 1,770 LF 450 7965.00 4.40 7788.00 4.10 7257.00
0097 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 106 EA 17.85 1892.10 17.60 1865.60 17.00 1802.00
0098 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 37 EA 36.00 1332.00 35.00 1295.00 33.00 1221.00
0099 3628000000-E 876 RIP RAP, CLASS | 1,410 TON 32.84 46304.40 44.00 62040.00 45.00 63450.00
0100 3635000000-E 876 RIP RAP, CLASS Il 5 TON 148.00 740.00 4450 222.50 300.00 1500.00
0101 3642000000-E 876 RIP RAP, CLASS A 20 TON 68.00 1360.00 39.00 780.00 75.00 1500.00
0102 3649000000-E 876 RIP RAP, CLASS B 1,525 TON 32.00 48800.00 38.00 57950.00 55.00 83875.00
0103 3651000000-E SP BOULDERS 70 TON 95.00 6650.00 38.00 2660.00 94.00 6580.00
0104 3656000000-E 876 GEOTEXTILE FOR DRAINGE 8,205 SY 1.40 11487.00 1.20 9846.00 3.00 24615.00
0105 4048000000-E 902 ?EE)lNF CONC FOUNDTN 2 cy 896.00 1792.00 980.00 1960.00 817.00 1634.00
0106 4054000000-E 902 PLN CONC FOUNDTN 2 cy 896.00 1792.00 877.00 1754.00 817.00 1634.00
0107 4057000000-E SP OVERHEAD FOOTING 59 CY 1400.00 82600.00 1392.00 82128.00 1276.00 75284.00
0108 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 3221 LB 450 1449450 6.00 19326.00 4.10 13206.10
0109 4066000000-E 903 SUPPORTS, SIMPLE STL BM 237 LB 450 1066.50 6.00 1422.00 4.10 971.70
0110 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,000 LF 5.50 5500.00 8.25 8250.00 5.15 5150.00



OCT 17, 2017 09:49 AM POLK 2:00 PM 4/ 24 009
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TIP NO I-4729A 0.679 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

I-26/US-74/NC-108 INTERCHANGE MODIFICATION IN THE TOWN OF COLUMBUS.

VECELLIO & GROGAN INC DBA GLF CONSTRUCTION FLATIRON CONSTRUCTORS INC
SHARPE BROTHERS CORPORATION
BECKLEY, WV MIAMI, FL MORRISVILLE, NC

0111  4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 55000.00 51600.00 52000.00

(10+00 RP G REV)
0112  4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 42500.00 42300.00 39000.00

(11+00 RP E)
0113  4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 38000.00 37150.00 35000.00

(19+00 RP F)
0114 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 128.00 128.00 129.00 129.00 118.00 118.00
0115 4102000000-N 904 SIGN ERECTION, TYPE E 42 EA 68.00 2856.00 72.20 3032.40 62.00 2604.00
0116 4108000000-N 904 SIGN ERECTION, TYPE F 4 EA 200.00 800.00 155.00 620.00 184.00 736.00
0117  4109000000-N 904 (SA<)3N ERECTION, TYPE *** (OVRHD) 2 EA 1000.00 2000.00 1031.00 2062.00 919.00 1838.00
0118 4109000000-N 904 (SBI()BN ERECTION, TYPE ** (OVRHD) 2 EA 336.00 672.00 361.00 722.00 307.00 614.00
0119  4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 9 EA 560.00 5040.00 490.00 4410.00 511.00 4599.00
0120 4110000000-N 904 (SBK)BN ERECTION, TYPE ** (GRD MTD) 8 EA 280.00 2240.00 284.00 2272.00 256.00 2048.00
0121 4116100000-N 904 (S/_I\()BN ERECT, RELOC ** GRD MTD 3 EA 560.00 1680.00 155.00 465.00 52.00 156.00
0122 4138000000-N 907 DISPOSE SUPPORT, STL BM 3 EA 28.00 84.00 516.00 1548.00 26.00 78.00
0123 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 10000.00 10000.00 7732.00 7732.00 9200.00 9200.00
0124 4152000000-N 907 DISPOSE SIGN SYST STL BM 6 EA 28.00 168.00 516.00 3096.00 26.00 156.00
0125 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 40 EA 1.00 40.00 1.05 42.00 1.05 42.00
0126 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 2 EA 560.00 1120.00 52.00 104.00 511.00 1022.00
0127 4236000000-N 907 DISPOSE SIGN, A, B OR C (GRD MTD) 5 EA 112.00 560.00 155.00 775.00 103.00 515.00
0128 4400000000-E 1110 WORK ZONE SIGNS (STAT) 834 SF 8.00 6672.00 6.80 5671.20 7.00 5838.00
0129 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 110.00 31680.00 11.60 3340.80 9.00 2592.00
0130 4410000000-E 1110 WORK ZONE SIGNS (BARR) 64 SF 14.00 896.00 7.25 464.00 7.00 448.00
0131 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2400.00 4800.00 10000.00 20000.00 2100.00 4200.00
0132 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 10000.00 20000.00 10000.00 20000.00 9100.00 18200.00
0133 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 30 DAY 78.00 2340.00 361.00 10830.00 66.00 1980.00
0134 4430000000-N 1130 DRUMS 600 EA 48.00 28800.00 60.00 36000.00 41.00 24600.00
0135 4445000000-E 1145 BARRICADES (TYPE III) 64 LF 31.00 1984.00 22.00 1408.00 27.00 1728.00
0136 4455000000-N 1150 FLAGGER 120 DAY 293.00 35160.00 25.00 3000.00 300.00 36000.00
0137 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 6000.00 36000.00 5500.00 33000.00 5100.00 30600.00
0138 4470000000-N 1160 RESET CRASH CUSHION 1 EA 2400.00 2400.00 2500.00 2500.00 2100.00 2100.00
0139 4480000000-N 1165 TMA 1 EA 46000.00 46000.00 40700.00 40700.00 24500.00 24500.00
0140 4485000000-E 1170 PORT CONC BARRIER 10,060 LF 24.00 241440.00 22.50 226350.00 22.00 221320.00
0141 4500000000-E 1170 RESET PORT CONC BARRIER 1,400 LF 4.00 5600.00 7.00 9800.00 3.60 5040.00
0142 4510000000-N SP LAW ENFORCEMENT 552 HR 58.00 32016.00 55.00 30360.00 40.00 22080.00
0143 4516000000-N 1180 SKINNY DRUM 60 EA 36.00 2160.00 45.00 2700.00 30.00 1800.00
0144 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 42 EA 140.00 5880.00 120.00 5040.00 120.00 5040.00

SEQUENTIAL FLASHING WARNING LIGHTS
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VECELLIO & GROGAN INC DBA GLF CONSTRUCTION FLATIRON CONSTRUCTORS INC
SHARPE BROTHERS CORPORATION
BECKLEY, WV MIAMI, FL MORRISVILLE, NC
0145 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 10 EA 5500.00 55000.00 4600.00 46000.00 4700.00 47000.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS
0146 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 30 EA 4150.00 124500.00 3450.00 103500.00 3500.00 105000.00
WORK ZONE PRESENCE LIGHTING
0147 4650000000-N 1251 TEMP RAISED PVMT MRKS 610 EA 6.00 3660.00 6.00 3660.00 5.10 3111.00
0148 4685000000-E 1205 THERMO PVT MKG LINES 4"90 8,900 LF 0.70 6230.00 1.00 8900.00 0.61 5429.00
0149 4686000000-E 1205 THERMO PVT MKG LINES 4"120 638 LF 1.15 733.70 1.30 829.40 1.05 669.90
0150 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 38,650 LF 0.80 30920.00 1.00 38650.00 0.72 27828.00
0151 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 3,213 LF 1.00 3213.00 1.20 3855.60 0.92 2955.96
0152 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 300 LF 2.25 675.00 3.00 900.00 2.05 615.00
0153 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 200 LF 2.80 560.00 3.00 600.00 2.55 510.00
0154 4700000000-E 1205 12"WIDE THERMO 90 MILS 6,850 LF 1.70 11645.00 2.00 13700.00 1.55 10617.50
0155 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 15 EA 195.00 2925.00 215.00 3225.00 178.00 2670.00
0156 4815000000-E 1205 PAINT PVMT MARKINGS 6" 137,700 LF 0.25 34425.00 0.50 68850.00 0.25 34425.00
0157 4825000000-E 1205 PAINT PVMT MARKINGS 12" 13,200 LF 0.50 6600.00 0.55 7260.00 0.46 6072.00
0158 4845000000-N 1205 PAINT PVT MKG SYMBOL 20 EA 72.50 1450.00 80.00 1600.00 66.00 1320.00
0159 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,000 LF 0.50 2000.00 0.10 400.00 0.75 3000.00
0160 4855000000-E 1205 LINE REMOVAL 6" WIDE 26,945 LF 0.40 10778.00 1.00 26945.00 0.85 22903.25
0161 4865000000-E 1205 LINE REMOVAL 12" WIDE 3,600 LF 1.00 3600.00 1.25 4500.00 1.05 3780.00
0162 4900000000-N 1251 PERM RAISED PVMT MARKERS 3 EA 112.00 336.00 122.00 366.00 102.00 306.00
0163 4905000000-N 1253 SNOWPLB PVMT MRKER 820 EA 30.00 24600.00 33.00 27060.00 28.00 22960.00
0164 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 135 EA 71.50 9652.50 100.00 13500.00 51.55 6959.25
0165 4940000000-N 1267 FLEX DELINATR (YELLOW) 48 EA 71.50 3432.00 100.00 4800.00 51.55 2474.40
0166 4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 52.00 520.00 100.00 1000.00 51.55 515.50
0167 4950000000-N 1267 FLEX DELINATR (YEL & RED) 10 EA 52.00 520.00 100.00 1000.00 51.55 515.50
0168 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 14000.00 200000.00 60000.00
0169 6000000000-E 1605 TEMPORARY SILT FENCE 18,475 LF 2.25 41568.75 2.75 50806.25 1.80 33255.00
0170 6006000000-E 1610 EROS CONTRL STONE CL A 630 TON 29.00 18270.00 30.00 18900.00 45.00 28350.00
0171 6009000000-E 1610 EROS CONTRL STONE CL B 3,580 TON 29.00 103820.00 28.00 100240.00 45.00 161100.00
0172 6012000000-E 1610 SEDIMENT CONTROL STONE 7,650 TON 29.00 221850.00 26.00 198900.00 38.00 290700.00
0173 6015000000-E 1615 TEMPORARY MULCHING 25.5 ACR 550.00 14025.00 750.00 19125.00 506.00 12903.00
0174 6018000000-E 1620 SEED FOR TEMP SEEDING 1,500 LB 2.75 4125.00 3.00 4500.00 2.55 3825.00
0175 6021000000-E 1620 FERT FOR TEMP SEEDING 8 TON 1000.00 8000.00 1200.00 9600.00 910.00 7280.00
0176 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,565 LF 18.00 46170.00 16.25 41681.25 15.00 38475.00
0177 6029000000-E SP SAFETY FENCE 1,400 LF 1.40 1960.00 0.20 280.00 1.30 1820.00
0178 6030000000-E 1630 SILT EXCAVATION 12,930 CY 1.30 16809.00 16.00 206880.00 10.00 129300.00
0179 6036000000-E 1631 MATTING FOR EROS CONTROL 95,500 SY 1.60 152800.00 1.20 114600.00 1.48 141340.00
0180 6037000000-E SP  COIR FIBER MAT 3,620 SY 5.85 21177.00 1.20 4344.00 5.60 20272.00
0181 6042000000-E 1632 1/4"HARDWARE CLOTH 3,695 LF 2.75 10161.25 2.00 7390.00 2.55 9422.25
0182 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 100 LF 56.00 5600.00 107.00 10700.00 60.00 6000.00
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0183 6071012000-E SP COIR FIBER WATTLE 1,630 LF 8.00 13040.00 2.00 3260.00 7.10 11573.00

0184 6071020000-E SP POLYACRYLAMIDE (PAM) 1,245 LB 8.50 10582.50 4.70 5851.50 8.10 10084.50

0185 6071030000-E 1640 COIR FIBER BAFFLE 2,450 LF 4.40 10780.00 1.40 3430.00 4.05 9922.50

0186 6071050000-E SP **"SKIMMER 2 EA 845.00 1690.00 1400.00 2800.00 800.00 1600.00
(1-1/2"

0187 6071050000-E SP **"SKIMMER 7 EA 1020.00 7140.00 1450.00 10150.00 1000.00 7000.00
(2"

0188 6071050000-E SP *"SKIMMER 2 EA 1020.00 2040.00 1600.00 3200.00 1750.00 3500.00
(2-1/2"

0189 6084000000-E 1660 SEEDING AND MULCHING 21 ACR 1900.00 39900.00 1800.00 37800.00 1760.00 36960.00

0190 6087000000-E 1660 MOWING 18 ACR 120.00 2160.00 75.00 1350.00 115.00 2070.00

0191  6090000000-E 1661 SEED FOR REPAIR SEEDING 300 LB 2.75 825.00 6.00 1800.00 2.55 765.00

0192 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 1000.00 750.00 1200.00 900.00 910.00 682.50

0193  6096000000-E 1662 SEED FOR SUPP SEEDING 475 LB 2.75 1306.25 12.00 5700.00 2.55 1211.25

0194  6108000000-E 1665 FERTILIZER TOPDRESSING 13.75 TON 1000.00 13750.00 900.00 12375.00 910.00 12512.50

0195 6111000000-E SP  IMPERVIOUS DIKE 165 LF 50.00 8250.00 43.00 7095.00 60.00 9900.00

0196 6114500000-N 1667 SPECIALIZED HAND MOWING 25 MHR 76.00 1900.00 50.00 1250.00 71.00 1775.00

0197 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 110.00 8250.00 100.00 7500.00 105.00 7875.00

0198 6120000000-E SP CULVERT DIVERSION CHANNEL 444 CY 7.00 3108.00 72.00 31968.00 30.00 13320.00

0199 6123000000-E 1670 REFORESTATION 2 ACR 6600.00 13200.00 2500.00 5000.00 4000.00 8000.00

0200 6126000000-E SP STREAMBANK REFORESTATION 1.4 ACR 660.00 924.00 5000.00 7000.00 6000.00 8400.00

0201 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 1200.00 4800.00 3254.00 13016.00 1500.00 6000.00
CONCRETE WASHOUT STRUCTURE

0202 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 8 EA 380.00 3040.00 600.00 4800.00 380.00 3040.00
LOG

0203 6138000000-E SP GENERIC EROSION CONTROL ITEM (CY) 170 CY 22.00 3740.00 45.00 7650.00 40.00 6800.00
IMPERVIOUS SELECT MATERIAL

0238 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 66 LF 250.00 16500.00 465.00 30690.00 231.00 15246.00
(24", 0.250")

0239 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 96 LF 475.00 45600.00 1090.00 104640.00 435.00 41760.00
(36", 0.375")

0240 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 66 LF 895.00 59070.00 685.00 45210.00 824.00 54384.00
(24", 0.250")

0241 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 96 LF 1300.00 124800.00 1490.00 143040.00 1195.00 114720.00
(36", 0.375")
CULVERT ITEMS

0204 8126000000-N 414 CULV EXCAV @ it Lump Sum 51500.00 109900.00 100000.00
(20+89.16-RPE-)

0205 8133000000-E 414 FND CONDIT MAT, BOX CULV 656 TON 55.00 36080.00 60.00 39360.00 42.00 27552.00

0206 8196000000-E 420 CLASS A CONCRETE (CULV) 1,613.3 CY 385.00 621120.50 540.00 871182.00 625.00 1008312.50

0207  8245000000-E 425 REINF STEEL (CULVERT) 153,914 LB 1.10 169305.40 1.40 215479.60 1.25 192392.50

009
C204039
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WALL ITEMS

0208 8801000000-E SP  MSE RETAIN WALL NO ** 2,930 SF 95.00 278350.00 62.00 181660.00 90.00 263700.00
1)

0209 8801000000-E SP  MSE RETAIN WALL NO ** 2,210 SF 92.75 204977.50 62.00 137020.00 85.00 187850.00
@)

0210 8801000000-E SP  MSE RETAIN WALL NO ** 4,060 SF 113.00 458780.00 62.00 251720.00 95.00 385700.00
(3)

0211 8801000000-E SP  MSE RETAIN WALL NO ** 4,240 SF 110.00 466400.00 62.00 262880.00 122.00 517280.00
(4)

0212 8801000000-E SP  MSE RETAIN WALL NO ** 1,000 SF 87.00 87000.00 62.00 62000.00 97.00 97000.00
(5A)

0213 8801000000-E SP  MSE RETAIN WALL NO ** 3,990 SF 75.00 299250.00 68.00 271320.00 80.00 319200.00
)

0214 8802010000-E SP  SOIL NAIL RETAINING WALLS 8,840 SF 142.07 1255898.80 30.70 271388.00 71.50 632060.00

0215 8802015100-N SP  SOIL NAIL VERIFICATION TESTS 7 EA 2100.00 14700.00 1547.00 10829.00 1660.00 11620.00

0216 8802015110-N SP  SOIL NAIL PROOF TESTS 29 EA 700.00 20300.00 515.00 14935.00 555.00 16095.00

0217 8839000000-E SP GENERIC RET WALL ITEM (LF) 570 LF 275.00 156750.00 293.00 167010.00 300.00 171000.00
CONCRETE BARRIER RAIL WITH MOMENT SLAB
STRUCTURE ITEMS

0218 8105560000-E 411 4-0"DRILLD PIER IN SOIL 1075 LF 1480.00 159100.00 1100.00 118250.00 1050.00 112875.00

0219 8105660000-E 411 4-0"DRILLD PIER NO SOIL 30 LF 1685.00 50550.00 1100.00 33000.00 1210.00 36300.00

0220 8112730000-N 450 PDA TESTING 2 EA 4800.00 9600.00 3560.00 7120.00 1985.00 3970.00

0221 8113000000-N 411 SID INSPECTIONS 1 EA 680.00 680.00 1300.00 1300.00 525.00 525.00

0222 8115000000-N 411 CSL TESTING 1 EA 4090.00 4090.00 5700.00 5700.00 10000.00 10000.00

0223 8147000000-E 420 REINF CONCRETE DECK SLAB 11,637 SF 40.00 465480.00 40.00 465480.00 32.00 372384.00

0224 8161000000-E 420 GROOVING BRIDGE FLOORS 13,051 SF 1.00 13051.00 1.25 16313.75 0.80 10440.80

0225 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3042 CY 725.00 220545.00 935.00 284427.00 1015.00 308763.00

0226 8210000000-N 422 BRG APPR SLAB *tkiiiitk Lump Sum 50000.00 70800.00 50000.00
(21+44.22-RPF-)

0227 8210000000-N 422 BRG APPR SLAB *xsiiiitk Lump Sum 40000.00 57300.00 60000.00
(22+87.20-RPE-)

0228 8217000000-E 425 REINF STEEL (BRIDGE) 61,681 LB 0.85 52428.85 1.50 92521.50 1.00 61681.00

0229 8238000000-E 425 SPIRAL COL REINF STL BRG 5,006 LB 1.60 8009.60 3.25 16269.50 1.70 8510.20

0230 8262000000-E 430 45"PRESTR CONCRETE GIRDR 288 LF 250.00 72000.00 256.00 73728.00 280.00 80640.00

0231 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,123.7 LF 276.00 310141.20 290.00 325873.00 250.00 280925.00

0232 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 40 EA 505.00 20200.00 3300.00 132000.00 3000.00 120000.00
(HP14X89)

0233 8355000000-E 450 HP*X** PILES 2,430 LF 78.00 189540.00 87.00 211410.00 80.00 194400.00
(HP14X89)

0234 8503000000-E 460 CONCRETE BARRIER RAIL 530.8 LF 120.00 63696.00 113.00 59980.40 94.00 49895.20

0235 8531000000-E 462 4" SLOPE PROTECTION 82 SY 147.00 12054.00 160.00 13120.00 75.00 6150.00

0236 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 39750.00 49900.00 35000.00

0237 8692000000-N SP FOAM JOINT SEALS Lump Sum 35000.00 36700.00 25000.00
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CONTRACT TOTAL TOTAL 19088383.95 TOTAL 19871926.89 TOTAL 20693890.26
ROADWAY ITEMS SUB-TOTAL 13152056.10 SUB-TOTAL 14934050.14 SUB-TOTAL 14936669.06
CULVERT ITEMS SUB-TOTAL 878005.90 SUB-TOTAL 1235921.60 SUB-TOTAL 1328257.00
WALL ITEMS SUB-TOTAL 3242406.30 SUB-TOTAL 1630762.00 SUB-TOTAL 2601505.00
STRUCTURE ITEMS SUB-TOTAL 1815915.65 SUB-TOTAL 2071193.15 SUB-TOTAL 1827459.20
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CONSTRUCTION COMPANY

NHM CONSTRUCTORS, LLC

BLYTHE DEVELOPMENT CO.

DUNCAN, SC ASHEVILLE, NC CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1165000.00 1180000.00 1200000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 300000.00 1754000.00 300000.00
0003 0000700000-N SP  FIELD OFFICE Lump Sum 75000.00 27000.00 90000.00
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1180000.00 168715.00 4461000.00
0005 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 7200.00 14400.00 6970.00 13940.00 7500.00 15000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 318,000 CY 16.35 5199300.00 11.14 3542520.00 10.00 3180000.00
0007 0036000000-E 225 UNDERCUT EXCAVATION 2,100 CY 21.50 45150.00 25.50 53550.00 35.00 73500.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,560 CY 10.75 16770.00 14.60 22776.00 20.00 31200.00
0010 0141000000-E 240 BERMDITCH CONSTRUCTION 1,150 LF 10.75 12362.50 22.70 26105.00 9.00 10350.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 14,600 SY 4.75 69350.00 6.40 93440.00 11.12 162352.00
0012 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 850 CY 43.00 36550.00 50.80 43180.00 47.00 39950.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 4,450 SY 2.70 12015.00 4.90 21805.00 3.50 15575.00
0014 0223000000-E 275 ROCKPLATING 4,200 SY 59.35 249270.00 56.70 238140.00 99.00 415800.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 420 TON 49.35 20727.00 42.70 17934.00 60.00 25200.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 1,310 SY 2.30 3013.00 6.30 8253.00 3.50 4585.00
0017 0342000000-E 310 ’(‘;"6§)IDE DRAIN PIPE 196 LF 90.15 17669.40 100.40 19678.40 135.00 26460.00
0018 0343000000-E 310 15" SIDE DRAIN PIPE 1,028 LF 52.60 54072.80 52.10 53558.80 45.00 46260.00
0019 0344000000-E 310 18" SIDE DRAIN PIPE 212 LF 66.00 13992.00 56.40 11956.80 60.00 12720.00
0020 0345000000-E 310 24" SIDE DRAIN PIPE 512 LF 56.00 28672.00 69.30 35481.60 75.00 38400.00
0021 0348000000-E 310 ’(‘:;_)?)IDE DRAIN PIPE ELBOW 6 EA 385.00 2310.00 615.50 3693.00 550.00 3300.00
0022 0348000000-E 310 ::‘E;§)|DE DRAIN PIPE ELBOW 2 EA 435.00 870.00 667.30 1334.60 575.00 1150.00
0023 0348000000-E 310 ’(‘;"4§)IDE DRAIN PIPE ELBOW 5 EA 320.00 1600.00 829.10 4145.50 650.00 3250.00
0024 0348000000-E 310 :;g?)IDE DRAIN PIPE ELBOW 2 EA 1225.00 2450.00 1345.00 2690.00 1200.00 2400.00
0025 0366000000-E 310 15"RCPIPE CULV I 288 LF 55.00 15840.00 54.90 15811.20 46.00 13248.00
0026 0372000000-E 310 18"RCPIPE CULV I 312 LF 63.00 19656.00 60.80 18969.60 52.00 16224.00
0027 0378000000-E 310 24"RCPIPECULVI 624 LF 79.00 49296.00 79.00 49296.00 65.00 40560.00
0028 0384000000-E 310 30"RCPIPECULV I 156 LF 92.25 14391.00 98.10 15303.60 85.00 13260.00
0030 0448200000-E 310 15"RCP CULV CLASS IV 164 LF 70.00 11480.00 57.90 9495.60 57.00 9348.00
0031 0448300000-E 310 18"RCP CULV CLASS IV 132 LF 53.25 7029.00 64.70 8540.40 65.00 8580.00
0032 0448400000-E 310 24"RCP CULV CLASS IV 68 LF 76.50 5202.00 85.10 5786.80 72.00 4896.00
0033 0448500000-E 310 30"RCP CULV CLASS IV 152 LF 86.00 13072.00 112.40 17084.80 100.00 15200.00
0034 0448600000-E 310 36" RCP CULV CLASS IV 60 LF 110.00 6600.00 146.00 8760.00 155.00 9300.00
0035 0986000000-E SP  GENERIC PIPE ITEM (LF) 534 LF 150.00 80100.00 161.20 86080.80 64.00 34176.00

15" CURED-IN-PLACE PIPE
0036 0986000000-E SP  GENERIC PIPE ITEM (LF) 1,501 LF 135.00 202635.00 134.20 201434.20 73.50 110323.50

18" CURED-IN-PLACE PIPE
0037 0986000000-E SP  GENERIC PIPE ITEM (LF) 963 LF 165.00 158895.00 184.10 177288.30 97.00 93411.00

24" CURED-IN-PLACE PIPE
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0038 0986000000-E SP  GENERIC PIPE ITEM (LF) 564 LF 190.00 107160.00 221.60 124982.40 135.00 76140.00
30" CURED-IN-PLACE PIPE
0039 0986000000-E SP  GENERIC PIPE ITEM (LF) 146 LF 275.00 40150.00 285.00 41610.00 172.00 25112.00
36" CURED-IN-PLACE PIPE
0040 0995000000-E 340 PIPE REMOVAL 1,210 LF 12.00 14520.00 20.20 24442.00 23.00 27830.00
0041 1011000000-N 500 FINE GRADING Lump Sum 500000.00 433575.00 560000.00
0042 1077000000-E SP #57 STONE 20 TON 32.25 645.00 45.80 916.00 85.00 1700.00
0043 1099500000-E 505 SHALLOW UNDERCUT 500 CY 21.50 10750.00 17.00 8500.00 34.00 17000.00
0044 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,200 TON 27.00 32400.00 30.00 36000.00 33.00 39600.00
0045 1121000000-E 520 AGGREGATE BASE COURSE 14,600 TON 28.60 417560.00 26.00 379600.00 32.00 467200.00
0046 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 32.75 16375.00 30.50 15250.00 35.00 17500.00
0047 1231000000-E 560 SHOULDER BORROW 6,880 CY 16.55 113864.00 17.00 116960.00 25.00 172000.00
0048 1297000000-E 607 z\gllilhé)sp PVMT ***" DTH 53,710 SY 3.20 171872.00 4.30 230953.00 3.25 174557.50
0049 1297000000-E 607 ?g,HSL ASP PVMT ***" DTH 15,300 SY 2.80 42840.00 4.60 70380.00 5.00 76500.00
0050 1491000000-E 610 ASP CONC BASE CRS B25.0C 11,870 TON 58.00 688460.00 69.70 827339.00 67.00 795290.00
0051 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,620 TON 59.00 154580.00 62.40 163488.00 60.00 157200.00
0052 1503000000-E 610 ASP CONC INTR CRS 119.0C 6,090 TON 69.00 420210.00 68.70 418383.00 66.00 401940.00
0053 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,290 TON 62.50 80625.00 72.80 93912.00 70.00 90300.00
0054 1523000000-E 610 ASP CONC SURF CRS S9.5C 10,490 TON 67.00 702830.00 69.70 731153.00 67.00 702830.00
0055 1575000000-E 620 ASP FOR PLANT MIX 1,640 TON 415.00 680600.00 546.20 895768.00 525.00 861000.00
0056 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 195 TON 560.00 109200.00 754.20 147069.00 725.00 141375.00
0057 1662000000-E 650 OG ASP FRICT FC-1 MOD 3,130 TON 112.00 350560.00 98.80 309244.00 95.00 297350.00
0058 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 200 TON 125.00 25000.00 270.00 54000.00 241.16 48232.00
0059 1840000000-E 665 MILLED RUMBLE STRIPS 19,600 LF 0.40 7840.00 0.30 5880.00 0.50 9800.00
0060 2022000000-E 815 SUBDRAIN EXCAVATION 672 CY 13.50 9072.00 12.70 8534.40 45.00 30240.00
0061 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 2,000 SY 2.00 4000.00 5.30 10600.00 9.00 18000.00
0062 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 60.00 20160.00 65.30 21940.80 70.00 23520.00
0063 2044000000-E 815 6" PERF SUBDRN PIPE 2,000 LF 4.50 9000.00 9.80 19600.00 20.00 40000.00
0064 2070000000-N 815 SUBDRN PIPE OUTLET 4 EA 310.00 1240.00 666.00 2664.00 350.00 1400.00
0065 2077000000-E 815 6" OUTLET PIPE 24 LF 12.00 288.00 10.40 249.60 45.00 1080.00
0066 2253000000-E 840 PIPE COLLARS 0.952 CY 1050.00 999.60 1068.80 1017.50 3500.00 3332.00
0067 2275000000-E SP FLOWABLE FILL 36 CY 500.00 18000.00 329.30 11854.80 400.00 14400.00
0068 2286000000-N 840 MASNRY DRAINAGE STRUCT 51 EA 1600.00 81600.00 2213.70 112898.70 1675.00 85425.00
0069 2308000000-E 840 MASNRY DRAINAGE STRUCT 424 LF 165.00 6996.00 375.70 15929.68 500.00 21200.00
0070 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 385.00 385.00 417.90 417.90 600.00 600.00
0071 2364000000-N 840 FRAME W/2GRTS 840.16 STD 2 EA 600.00 1200.00 676.10 1352.20 600.00 1200.00
0072 2364200000-N 840 FRAME W/2GRTS 840.20 STD 22 EA 500.00 11000.00 584.10 12850.20 625.00 13750.00
0073 2365000000-N 840 FRAME W/2GRTS 840.22 STD 21 EA 505.00 10605.00 589.30 12375.30 650.00 13650.00
0074 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 420.00 2100.00 456.80 2284.00 425.00 2125.00
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0075 2549000000-E 846 2'-6" CONC CURB & GUTTER 90 LF 33.50 3015.00 30.20 2718.00 31.10 2799.00
0076 2556000000-E 846 SHOULDER BERM GUTTER 1,865 LF 20.00 37300.00 28.90 53898.50 16.22 30250.30
0077 2577000000-E 846 CONC EXPRESSWAY GUTTER 210 LF 45.00 9450.00 41.40 8694.00 4215 8851.50
0078 2619000000-E 850 4" CONCRETE PAVED DITCH 270 SY 95.00 25650.00 65.50 17685.00 75.50 20385.00
0079 2703000000-E 854 E:T())Nc BARRIER TYPE *#eex 882 LF 150.00 132300.00 167.80 147999.60 137.70 121451.40
0080 2717000000-E 854 zq_AFl%)HT CONC BARRIER #rrvx 132 LF 365.00 48180.00 400.60 52879.20 338.50 44682.00
0081 2717000000-E 854 zq_A;%)HT CONC BARRIER #rrvex 71 LF 515.00 36565.00 835.50 59320.50 475.20 33739.20
0082 2724000000-E 857 PC REINF BARRIER SNGL FC 1,930 LF 110.00 212300.00 101.90 196667.00 98.00 189140.00
0083 2815000000-N 858 ADJDROP INLETS 1 EA 945.00 945.00 1997.30 1997.30 1800.00 1800.00
0084 2905000000-N 859 CONVERT DITO JB 2 EA 1350.00 2700.00 1997.30 3994.60 2000.00 4000.00
0085 3030000000-E 862 STL BM GUARDRAIL 74375 LF 17.25 128296.88 16.60 123462.50 16.00 119000.00
0086 3060000000-E 862 SBGR DOUBLE FACED 2625 LF 22.60 5932.50 21.80 5722.50 21.00 5512.50
0087 3105000000-N 862 SBGR TERM SECT 2 EA 86.00 172.00 83.20 166.40 80.00 160.00
0088 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 43.00 860.00 41.60 832.00 40.00 800.00
0089 3210000000-N 862 GR ANCHOR TYPE CAT-1 6 EA 595.00 3570.00 572.20 3433.20 550.00 3300.00
0090 3287000000-N SP  GREND TYPE TL-3 9 EA 3225.00 29025.00 3120.90 28088.10 3000.00 27000.00
0091 3317000000-N 862 GR ANCHOR TYPE B-77 19 EA 1700.00 32300.00 1633.30 31032.70 1570.00 29830.00
0092 3345000000-E 864 REMOVE & RESET GUARDRAIL 500 LF 10.00 5000.00 9.40 4700.00 9.00 4500.00
0093 3360000000-E 863 REMOVE EXISTING GUARDRAIL 5220 LF 1.10 5742.00 1.00 5220.00 1.00 5220.00
0094 3380000000-E 862 TEMP STL BM GUARDRAIL 450 LF 12.95 5827.50 12.50 5625.00 12.00 5400.00
0095 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 3 EA 27000.00 81000.00 25643.40 76930.20 24650.00 73950.00
IMPACT ATTENUATOR UNITS, TYPE TL-3 (EXTENDED
LIFE)
0096 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 1,770 LF 430 7611.00 4.20 7434.00 4.00 7080.00
0097 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 106 EA 17.25 1828.50 16.60 1759.60 16.00 1696.00
0098 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 37 EA 35.00 1295.00 33.30 1232.10 32.00 1184.00
0099 3628000000-E 876 RIP RAP, CLASS | 1,410 TON 52.00 73320.00 46.40 65424.00 60.00 84600.00
0100 3635000000-E 876 RIP RAP, CLASS Il 5 TON 150.00 750.00 46.40 232.00 150.00 750.00
0101 3642000000-E 876 RIP RAP, CLASS A 20 TON 100.00 2000.00 41.90 838.00 65.00 1300.00
0102 3649000000-E 876 RIP RAP, CLASS B 1,525 TON 46.65 71141.25 40.60 61915.00 58.00 88450.00
0103 3651000000-E SP BOULDERS 70 TON 170.00 11900.00 103.50 7245.00 200.00 14000.00
0104 3656000000-E 876 GEOTEXTILE FOR DRAINGE 8,205 SY 2.00 16410.00 5.10 41845.50 2.75 22563.75
0105 4048000000-E 902 ?EE)lNF CONC FOUNDTN 2 cy 1020.00 2040.00 988.30 1976.60 800.00 1600.00
0106 4054000000-E 902 PLN CONC FOUNDTN 2 cy 915.00 1830.00 884.30 1768.60 800.00 1600.00
0107 4057000000-E SP OVERHEAD FOOTING 59 CY 1450.00 85550.00 1404.40 82859.60 1250.00 73750.00
0108 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 3221 LB 6.20 19970.20 6.00 19326.00 4.00 12884.00
0109 4066000000-E 903 SUPPORTS, SIMPLE STL BM 237 LB 6.20 1469.40 6.00 1422.00 4.00 948.00
0110 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,000 LF 8.60 8600.00 8.30 8300.00 5.00 5000.00
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0111  4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 54000.00 52015.00 50000.00

(10+00 RP G REV)
0112 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 45000.00 42652.30 38000.00

(11+00 RP E)
0113  4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 38800.00 37450.80 34000.00

(19+00 RP F)
0114 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 135.00 135.00 130.00 130.00 115.00 115.00
0115 4102000000-N 904 SIGN ERECTION, TYPE E 42 EA 75.50 3171.00 72.80 3057.60 60.00 2520.00
0116 4108000000-N 904 SIGN ERECTION, TYPE F 4 EA 165.00 660.00 156.00 624.00 180.00 720.00
0117  4109000000-N 904 (SA<)3N ERECTION, TYPE *** (OVRHD) 2 EA 1080.00 2160.00 1040.30 2080.60 900.00 1800.00
0118 4109000000-N 904 (SBI()BN ERECTION, TYPE ** (OVRHD) 2 EA 375.00 750.00 364.10 728.20 300.00 600.00
0119  4110000000-N 904 (SA<)3N ERECTION, TYPE ** (GRD MTD) 9 EA 510.00 4590.00 494.10 4446.90 500.00 4500.00
0120 4110000000-N 904 (SBK)BN ERECTION, TYPE ** (GRD MTD) 8 EA 300.00 2400.00 286.10 2288.80 250.00 2000.00
0121 4116100000-N 904 (S/_I\()BN ERECT, RELOC ** GRD MTD 3 EA 165.00 495.00 156.00 468.00 500.00 1500.00
0122 4138000000-N 907 DISPOSE SUPPORT, STL BM 3 EA 540.00 1620.00 520.20 1560.60 25.00 75.00
0123 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 8100.00 8100.00 7802.30 7802.30 9000.00 9000.00
0124 4152000000-N 907 DISPOSE SIGN SYST STL BM 6 EA 550.00 3300.00 520.20 3121.20 25.00 150.00
0125 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 40 EA 1.85 74.00 1.00 40.00 1.00 40.00
0126 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 2 EA 54.00 108.00 52.00 104.00 500.00 1000.00
0127 4236000000-N 907 DISPOSE SIGN, A, B OR C (GRD MTD) 5 EA 165.00 825.00 156.00 780.00 100.00 500.00
0128 4400000000-E 1110 WORK ZONE SIGNS (STAT) 834 SF 7.30 6088.20 10.50 8757.00 6.79 5662.86
0129 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 9.50 2736.00 23.80 6854.40 18.00 5184.00
0130 4410000000-E 1110 WORK ZONE SIGNS (BARR) 64 SF 7.50 480.00 9.50 608.00 6.95 444.80
0131 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2200.00 4400.00 2100.80 4201.60 1998.00 3996.00
0132 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 9650.00 19300.00 9243.50 18487.00 8950.00 17900.00
0133 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 30 DAY 110.00 3300.00 63.00 1890.00 65.00 1950.00
0134 4430000000-N 1130 DRUMS 600 EA 46.50 27900.00 66.50 39900.00 55.00 33000.00
0135 4445000000-E 1145 BARRICADES (TYPE III) 64 LF 36.85 2358.40 26.30 1683.20 26.00 1664.00
0136 4455000000-N 1150 FLAGGER 120 DAY 460.00 55200.00 322.10 38652.00 275.00 33000.00
0137 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 7000.00 42000.00 6827.60 40965.60 6500.00 39000.00
0138 4470000000-N 1160 RESET CRASH CUSHION 1 EA 2150.00 2150.00 2100.80 2100.80 2000.00 2000.00
0139 4480000000-N 1165 TMA 1 EA 26000.00 26000.00 19852.60 19852.60 25000.00 25000.00
0140 4485000000-E 1170 PORT CONC BARRIER 10,060 LF 23.15 232889.00 22.40 225344.00 21.50 216290.00
0141 4500000000-E 1170 RESET PORT CONC BARRIER 1,400 LF 3.75 5250.00 3.70 5180.00 3.50 4900.00
0142 4510000000-N SP LAW ENFORCEMENT 552 HR 43.50 24012.00 63.00 34776.00 35.00 19320.00
0143 4516000000-N 1180 SKINNY DRUM 60 EA 29.40 1764.00 52.20 3132.00 50.00 3000.00
0144 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 42 EA 125.00 5250.00 222.00 9324.00 115.00 4830.00

SEQUENTIAL FLASHING WARNING LIGHTS
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0145 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 10 EA 5000.00 50000.00 9145.50 91455.00 4600.00 46000.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS
0146 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 30 EA 3715.00 111450.00 4516.70 135501.00 3450.00 103500.00
WORK ZONE PRESENCE LIGHTING
0147 4650000000-N 1251 TEMP RAISED PVMT MRKS 610 EA 5.50 3355.00 5.30 3233.00 5.00 3050.00
0148 4685000000-E 1205 THERMO PVT MKG LINES 4"90 8,900 LF 0.70 6230.00 0.60 5340.00 0.60 5340.00
0149 4686000000-E 1205 THERMO PVT MKG LINES 4"120 638 LF 1.10 701.80 1.10 701.80 1.00 638.00
0150 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 38,650 LF 0.80 30920.00 0.70 27055.00 0.70 27055.00
0151 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 3,213 LF 1.00 3213.00 0.90 2891.70 0.90 2891.70
0152 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 300 LF 2.10 630.00 2.10 630.00 2.00 600.00
0153 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 200 LF 2.70 540.00 2.60 520.00 2.50 500.00
0154 4700000000-E 1205 12"WIDE THERMO 90 MILS 6,850 LF 1.60 10960.00 1.60 10960.00 1.50 10275.00
0155 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 15 EA 190.00 2850.00 183.80 2757.00 175.00 2625.00
0156 4815000000-E 1205 PAINT PVMT MARKINGS 6" 137,700 LF 0.25 34425.00 0.20 27540.00 0.21 28917.00
0157 4825000000-E 1205 PAINT PVMT MARKINGS 12" 13,200 LF 0.50 6600.00 0.50 6600.00 0.45 5940.00
0158 4845000000-N 1205 PAINT PVT MKG SYMBOL 20 EA 70.00 1400.00 68.30 1366.00 65.00 1300.00
0159 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,000 LF 0.80 3200.00 0.70 2800.00 0.70 2800.00
0160 4855000000-E 1205 LINE REMOVAL 6" WIDE 26,945 LF 0.90 24250.50 0.80 21556.00 0.80 21556.00
0161 4865000000-E 1205 LINE REMOVAL 12" WIDE 3,600 LF 1.10 3960.00 1.10 3960.00 1.00 3600.00
0162 4900000000-N 1251 PERM RAISED PVMT MARKERS 3 EA 108.00 324.00 105.00 315.00 100.00 300.00
0163 4905000000-N 1253 SNOWPLB PVMT MRKER 820 EA 29.10 23862.00 28.40 23288.00 27.00 22140.00
0164 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 135 EA 53.75 7256.25 105.00 14175.00 75.00 10125.00
0165 4940000000-N 1267 FLEX DELINATR (YELLOW) 48 EA 53.75 2580.00 105.00 5040.00 75.00 3600.00
0166 4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 53.75 537.50 105.00 1050.00 75.00 750.00
0167 4950000000-N 1267 FLEX DELINATR (YEL & RED) 10 EA 53.75 537.50 105.00 1050.00 75.00 750.00
0168 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 35000.00 133900.00 165000.00
0169 6000000000-E 1605 TEMPORARY SILT FENCE 18,475 LF 3.15 58196.25 3.50 64662.50 1.60 29560.00
0170 6006000000-E 1610 EROS CONTRL STONE CL A 630 TON 30.50 19215.00 41.90 26397.00 58.00 36540.00
0171 6009000000-E 1610 EROS CONTRL STONE CL B 3,580 TON 52.50 187950.00 40.60 145348.00 45.00 161100.00
0172 6012000000-E 1610 SEDIMENT CONTROL STONE 7,650 TON 35.00 267750.00 45.80 350370.00 40.00 306000.00
0173 6015000000-E 1615 TEMPORARY MULCHING 25.5 ACR 1075.00 27412.50 780.20 19895.10 1000.00 25500.00
0174 6018000000-E 1620 SEED FOR TEMP SEEDING 1,500 LB 4.35 6525.00 3.10 4650.00 4.00 6000.00
0175 6021000000-E 1620 FERT FOR TEMP SEEDING 8 TON 1300.00 10400.00 1248.40 9987.20 1200.00 9600.00
0176 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,565 LF 12.00 30780.00 13.30 34114.50 33.72 86491.80
0177 6029000000-E SP SAFETY FENCE 1,400 LF 1.75 2450.00 3.30 4620.00 1.60 2240.00
0178 6030000000-E 1630 SILT EXCAVATION 12,930 CY 13.30 171969.00 12.70 164211.00 12.00 155160.00
0179 6036000000-E 1631 MATTING FOR EROS CONTROL 95,500 SY 1.50 143250.00 1.30 124150.00 1.40 133700.00
0180 6037000000-E SP  COIR FIBER MAT 3,620 SY 3.75 13575.00 6.20 22444.00 3.50 12670.00
0181 6042000000-E 1632 1/4"HARDWARE CLOTH 3,695 LF 4.35 16073.25 6.20 22909.00 4.00 14780.00
0182 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 100 LF 110.00 11000.00 113.40 11340.00 75.00 7500.00
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0183 6071012000-E SP COIR FIBER WATTLE 1,630 LF 10.25 16707.50 8.30 13529.00 9.50 15485.00

0184 6071020000-E SP POLYACRYLAMIDE (PAM) 1,245 LB 13.00 16185.00 25.40 31623.00 15.00 18675.00

0185 6071030000-E 1640 COIR FIBER BAFFLE 2,450 LF 6.00 14700.00 8.60 21070.00 5.50 13475.00

0186 6071050000-E SP *"SKIMMER 2 EA 1150.00 2300.00 834.30 1668.60 1100.00 2200.00
(1-1/2"

0187 6071050000-E SP **"SKIMMER 7 EA 1200.00 8400.00 959.10 6713.70 1200.00 8400.00
(2"

0188 6071050000-E SP *"SKIMMER 2 EA 1265.00 2530.00 1167.10 2334.20 1500.00 3000.00
(2-1/2"

0189 6084000000-E 1660 SEEDING AND MULCHING 21 ACR 1900.00 39900.00 1872.50 39322.50 1700.00 35700.00

0190 6087000000-E 1660 MOWING 18 ACR 165.00 2970.00 78.00 1404.00 150.00 2700.00

0191  6090000000-E 1661 SEED FOR REPAIR SEEDING 300 LB 6.50 1950.00 6.20 1860.00 6.00 1800.00

0192 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 1615.00 1211.25 1248.40 936.30 1500.00 1125.00

0193 6096000000-E 1662 SEED FOR SUPP SEEDING 475 LB 4.35 2066.25 12.50 5937.50 4.00 1900.00

0194 6108000000-E 1665 FERTILIZER TOPDRESSING 13.75 TON 1290.00 17737.50 936.30 12874.13 1200.00 16500.00

0195 6111000000-E SP  IMPERVIOUS DIKE 165 LF 32.25 5321.25 145.80 24057.00 68.00 11220.00

0196 6114500000-N 1667 SPECIALIZED HAND MOWING 25 MHR 37.60 940.00 52.00 1300.00 35.00 875.00

0197 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 325.00 24375.00 156.00 11700.00 235.00 17625.00

0198 6120000000-E SP CULVERT DIVERSION CHANNEL 444 CY 21.50 9546.00 31.40 13941.60 25.00 11100.00

0199 6123000000-E 1670 REFORESTATION 2 ACR 1400.00 2800.00 2600.80 5201.60 1300.00 2600.00

0200 6126000000-E SP STREAMBANK REFORESTATION 1.4 ACR 13000.00 18200.00 12483.60 17477.04 12000.00 16800.00

0201 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 1450.00 5800.00 1200.00 4800.00 1500.00 6000.00
CONCRETE WASHOUT STRUCTURE

0202 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 8 EA 495.00 3960.00 376.60 3012.80 1500.00 12000.00
LOG

0203 6138000000-E SP GENERIC EROSION CONTROL ITEM (CY) 170 CY 52.95 9001.50 79.40 13498.00 65.00 11050.00
IMPERVIOUS SELECT MATERIAL

0238 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 66 LF 300.00 19800.00 237.20 15655.20 228.00 15048.00
(24", 0.250")

0239 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 96 LF 465.00 44640.00 447.30 42940.80 430.00 41280.00
(36", 0.375")

0240 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 66 LF 875.00 57750.00 847.80 55954.80 815.00 53790.00
(24", 0.250")

0241 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 96 LF 1270.00 121920.00 1227.60 117849.60 1180.00 113280.00
(36", 0.375")
CULVERT ITEMS

0204 8126000000-N 414 CULV EXCAV @ it Lump Sum 125000.00 50000.00 50000.00
(20+89.16-RPE-)

0205 8133000000-E 414 FND CONDIT MAT, BOX CULV 656 TON 40.00 26240.00 50.00 32800.00 50.00 32800.00

0206 8196000000-E 420 CLASS A CONCRETE (CULV) 1,613.3 CY 390.00 629187.00 800.00 1290640.00 608.00 980886.40

0207  8245000000-E 425 REINF STEEL (CULVERT) 153,914 LB 1.10 169305.40 2.00 307828.00 0.54 83113.56
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WALL ITEMS

0208 8801000000-E SP  MSE RETAIN WALL NO ** 2,930 SF 85.00 249050.00 88.80 260184.00 80.00 234400.00
1)

0209 8801000000-E SP  MSE RETAIN WALL NO ** 2,210 SF 85.00 187850.00 88.80 196248.00 80.00 176800.00
@)

0210 8801000000-E SP  MSE RETAIN WALL NO ** 4,060 SF 85.00 345100.00 88.80 360528.00 80.00 324800.00
(3)

0211 8801000000-E SP  MSE RETAIN WALL NO ** 4,240 SF 85.00 360400.00 86.80 368032.00 80.00 339200.00
(4)

0212 8801000000-E SP  MSE RETAIN WALL NO ** 1,000 SF 70.00 70000.00 65.40 65400.00 80.00 80000.00
(5A)

0213 8801000000-E SP  MSE RETAIN WALL NO ** 3,990 SF 60.00 239400.00 55.40 221046.00 80.00 319200.00
)

0214 8802010000-E SP  SOIL NAIL RETAINING WALLS 8,840 SF 85.00 751400.00 105.20 929968.00 82.00 724880.00

0215 8802015100-N SP  SOIL NAIL VERIFICATION TESTS 7 EA 1650.00 11550.00 1040.30 7282.10 1000.00 7000.00

0216 8802015110-N SP  SOIL NAIL PROOF TESTS 29 EA 540.00 15660.00 520.20 15085.80 500.00 14500.00

0217 8839000000-E SP GENERIC RET WALL ITEM (LF) 570 LF 360.00 205200.00 500.00 285000.00 235.00 133950.00
CONCRETE BARRIER RAIL WITH MOMENT SLAB
STRUCTURE ITEMS

0218 8105560000-E 411 4-0"DRILLD PIER IN SOIL 1075 LF 1000.00 107500.00 800.00 86000.00 900.00 96750.00

0219 8105660000-E 411 4-0"DRILLD PIER NO SOIL 30 LF 1000.00 30000.00 800.00 24000.00 900.00 27000.00

0220 8112730000-N 450 PDA TESTING 2 EA 4000.00 8000.00 3800.00 7600.00 3250.00 6500.00

0221 8113000000-N 411 SID INSPECTIONS 1 EA 2500.00 2500.00 500.00 500.00 500.00 500.00

0222 8115000000-N 411 CSLTESTING 1 EA 5000.00 5000.00 2450.00 2450.00 3000.00 3000.00

0223 8147000000-E 420 REINF CONCRETE DECK SLAB 11,637 SF 30.50 354928.50 50.00 581850.00 35.00 407295.00

0224 8161000000-E 420 GROOVING BRIDGE FLOORS 13,051 SF 1.30 16966.30 2.50 32627.50 1.25 16313.75

0225 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3042 CY 625.00 190125.00 900.00 273780.00 825.00 250965.00

0226 8210000000-N 422 BRG APPR SLAB *tkiiiitk Lump Sum 50000.00 120000.00 50000.00
(21+44.22-RPF-)

0227 8210000000-N 422 BRG APPR SLAB *xsiiiitk Lump Sum 50000.00 165000.00 45000.00
(22+87.20-RPE-)

0228 8217000000-E 425 REINF STEEL (BRIDGE) 61,681 LB 1.00 61681.00 2.00 123362.00 1.00 61681.00

0229 8238000000-E 425 SPIRAL COL REINF STL BRG 5,006 LB 1.50 7509.00 3.00 15018.00 1.75 8760.50

0230 8262000000-E 430 45"PRESTR CONCRETE GIRDR 288 LF 360.00 103680.00 450.00 129600.00 400.00 115200.00

0231 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,123.7 LF 250.00 280925.00 400.00 449480.00 260.00 292162.00

0232 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 40 EA 450.00 18000.00 1300.00 52000.00 700.00 28000.00
(HP14X89)

0233 8355000000-E 450 HP*X** PILES 2,430 LF 47.50 115425.00 45.00 109350.00 45.00 109350.00
(HP14X89)

0234 8503000000-E 460 CONCRETE BARRIER RAIL 530.8 LF 100.00 53080.00 155.00 82274.00 95.00 50426.00

0235 8531000000-E 462 4" SLOPE PROTECTION 82 SY 125.00 10250.00 122.80 10069.60 115.00 9430.00

0236 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8000.00 8500.00 9000.00

0237 8692000000-N SP FOAM JOINT SEALS Lump Sum 30000.00 25000.00 25000.00



OCT 17, 2017 09:49 AM POLK 2:00PM 16/ 24 009

34243.3.2 SEP 19 2017 C204039

TIP NO I-4729A 0.679 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

I-26/US-74/NC-108 INTERCHANGE MODIFICATION IN THE TOWN OF COLUMBUS.
CONTRACT TOTAL TOTAL 22379490.13 TOTAL 23761371.45 TOTAL 24573781.02
ROADWAY ITEMS SUB-TOTAL 17490577.93 SUB-TOTAL 17072868.45 SUB-TOTAL 19459917.81
CULVERT ITEMS SUB-TOTAL 949732.40 SUB-TOTAL 1681268.00 SUB-TOTAL 1146799.96
WALL ITEMS SUB-TOTAL 2435610.00 SUB-TOTAL 2708773.90 SUB-TOTAL 2354730.00
STRUCTURE ITEMS SUB-TOTAL 1503569.80 SUB-TOTAL 2298461.10 SUB-TOTAL 1612333.25
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0001
0002
0003
0004
0005
0006
0007
0009
0010
0011
0012
0013
0014
0015
0016
0017

0018
0019
0020
0021

0022

0023

0024

0025
0026
0027
0028
0030
0031
0032
0033
0034
0035

0036

0037

0000100000-N
0000400000-N
0000700000-N
0001000000-E
0008000000-E
0022000000-E
0036000000-E
0134000000-E
0141000000-E
0156000000-E
0194000000-E
0196000000-E
0223000000-E
0318000000-E
0320000000-E
0342000000-E

0343000000-E
0344000000-E
0345000000-E
0348000000-E

0348000000-E

0348000000-E

0348000000-E

0366000000-E
0372000000-E
0378000000-E
0384000000-E
0448200000-E
0448300000-E
0448400000-E
0448500000-E
0448600000-E
0986000000-E

0986000000-E

0986000000-E

800
801
SP

200
200
225
225
240
240
250
SP

270
275
300
300
310

310
310
310
310

310

310

310

310
310
310
310
310
310
310
310
310
SP

SP

SP

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
FIELD OFFICE

CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
REMOVAL OF EXT ASPHALT PVMT
SELECT GRANULAR MATL, CLASS I
GEOTEXTILE SOIL STABILIZATION
ROCK PLATING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

**' SIDE DRAIN PIPE

(36")

15" SIDE DRAIN PIPE

18" SIDE DRAIN PIPE

24" SIDE DRAIN PIPE

**" SIDE DRAIN PIPE ELBOW
(157

**" SIDE DRAIN PIPE ELBOW
(18"

**" SIDE DRAIN PIPE ELBOW
(24")

**" SIDE DRAIN PIPE ELBOW
(36"

15" RC PIPE CULV Il

18" RC PIPE CULV Il

24" RC PIPE CULV Il

30" RC PIPE CULV Il

15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

24" RCP CULV CLASS IV

30" RCP CULV CLASS IV

36" RCP CULV CLASS IV
GENERIC PIPE ITEM (LF)

15" CURED-IN-PLACE PIPE
GENERIC PIPE ITEM (LF)

18" CURED-IN-PLACE PIPE

GENERIC PIPE ITEM (LF)
24" CURED-IN-PLACE PIPE

Lump Sum
Lump Sum
Lump Sum
Lump Sum
2

318,000
2,100
1,560
1,150
14,600
850

4,450
4,200

420

1,310

196

1,028
212
512

6

2
5
2

288
312
624
156
164
132

68
152

60
534

1,501

963

ACR
CcYy
CcYy
CcYy

LF
SY
CcYy
SY
SY

TON
SY

LF

LF
LF
LF
EA

EA

EA

EA

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

LF

1369308.55

300000.00

100000.00

2400000.00

7560.00 15120.00
16.86 5361480.00
21.59 45339.00
16.74 26114.40
8.51 9786.50
4.33 63218.00
38.59 32801.50
271 12059.50
52.36 219912.00
37.49 15745.80
3.09 4047.90
89.04 17451.84
36.01 37018.28
46.94 9951.28
63.37 32445.44
624.94 3749.64
1200.68 2401.36
1365.14 6825.70
1835.03 3670.06
43.00 12384.00
51.01 15915.12
65.78 41046.72
100.16 15624.96
46.26 7586.64
55.23 7290.36
72.31 4917.08
109.50 16644.00
135.17 8110.20
167.40 89391.60
139.32 209119.32
191.16 184087.08
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0038

0039

0040
0041
0042
0043
0044
0045
0046
0047
0048

0049

0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074

0986000000-E

0986000000-E

0995000000-E
1011000000-N
1077000000-E
1099500000-E
1099700000-E
1121000000-E
1220000000-E
1231000000-E
1297000000-E

1297000000-E

1491000000-E
1498000000-E
1503000000-E
1519000000-E
1523000000-E
1575000000-E
1577000000-E
1662000000-E
1693000000-E
1840000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2253000000-E
2275000000-E
2286000000-N
2308000000-E
2354000000-N
2364000000-N
2364200000-N
2365000000-N
2396000000-N

SP

SP

340
500
SP

505
505
520
545
560
607

607

610
610
610
610
610
620
620
650
654
665
815
815
815
815
815
815
840
SP

840
840
840
840
840
840
840

GENERIC PIPE ITEM (LF)
30" CURED-IN-PLACE PIPE
GENERIC PIPE ITEM (LF)
36" CURED-IN-PLACE PIPE
PIPE REMOVAL

FINE GRADING
#57 STONE

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
SHOULDER BORROW

MILL ASP PVMT *+" DTH

(2-1/4")

MILL ASP PVMT *+" DTH

(3"

ASP CONC BASE CRS B25.0C

ASP CONC INTR CRS 119.0B

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS S9.5C

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
OG ASP FRICT FC-1 MOD

ASPH PLT MIX PVMT REPAIR
MILLED RUMBLE STRIPS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

PIPE COLLARS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/GRATE 840.22 STD
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.20 STD
FRAME W/2GRTS 840.22 STD
FRAME W/COVER STD 840.54

564 LF 230.04 129742.56
146 LF 295.92 43204.32
1,210 LF 10.70 12947.00
Lump Sum 125000.00
20 TON 41.17 823.40
500 CY 15.92 7960.00
1,200 TON 27.38 32856.00
14,600 TON 28.19 411574.00
500 TON 28.19 14095.00
6,880 CY 36.23 249262.40
53,710 SY 5.56 298627.60
15,300 SY 6.75 103275.00
11,870 TON 49.68 589701.60
2,620 TON 76.68 200901.60
6,090 TON 84.24 513021.60
1,290 TON 76.68 98917.20
10,490 TON 76.68 804373.20
1,640 TON 437.40 717336.00
195 TON 723.60 141102.00
3,130 TON 108.00 338040.00
200 TON 70.20 14040.00
19,600 LF 0.30 5880.00
672 CY 48.60 32659.20
2,000 SY 9.72 19440.00
336 CY 75.60 25401.60
2,000 LF 21.60 43200.00
4 EA 378.00 1512.00

24 LF 48.60 1166.40
0.952 CY 2861.21 2723.87
36 CY 423.06 15230.16

51 EA 1070.15 54577.65
424 LF 1070.15 45374.36

1 EA 454.66 454.66

2 EA 575.44 1150.88

22 EA 589.11 12960.42

21 EA 589.11 12371.31

5 EA 445.57 2227.85
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0075
0076
0077
0078
0079

0080

0081

0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095

0096
0097
0098
0099
0100
0101
0102
0103
0104
0105

0106
0107
0108
0109
0110

2549000000-E
2556000000-E
2577000000-E
2619000000-E
2703000000-E

2717000000-E

2717000000-E

2724000000-E
2815000000-N
2905000000-N
3030000000-E
3060000000-E
3105000000-N
3150000000-N
3210000000-N
3287000000-N
3317000000-N
3345000000-E
3360000000-E
3380000000-E
3435000000-N

3503000000-E
3509000000-E
3515000000-E
3628000000-E
3635000000-E
3642000000-E
3649000000-E
3651000000-E
3656000000-E
4048000000-E

4054000000-E
4057000000-E
4060000000-E
4066000000-E
4072000000-E

846
846
846
850
854

854

854

857
858
859
862
862
862
862
862
SP

862
864
863
862
SP

866
866
866
876
876
876
876
SP

876
902

902
SP

903
903
903

2'-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER
CONC EXPRESSWAY GUTTER
4" CONCRETE PAVED DITCH
CONC BARRIER TYPE

(M

VAR HT CONC BARRIER ¢
(T-1)

VAR HT CONC BARRIER ¢
(T-2)

PC REINF BARRIER SNGL FC
ADJ DROP INLETS

CONVERT DI TO JB

STL BM GUARDRAIL

SBGR DOUBLE FACED

SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR END TYPE TL-3

GR ANCHOR TYPE B-77
REMOVE & RESET GUARDRAIL
REMOVE EXISTING GUARDRAIL
TEMP STL BM GUARDRAIL
GENERIC GUARDRAIL ITEM (EA)

IMPACT ATTENUATOR UNITS, TYPE TL-3 (EXTENDED

LIFE)
WOVEN WIRE FENCE 47" FAB

4" TIMBER POSTS 7'-6"LONG
5" TIMBER POSTS 8'-0"LONG
RIP RAP, CLASS |

RIP RAP, CLASS I

RIP RAP, CLASS A

RIP RAP, CLASS B
BOULDERS

GEOTEXTILE FOR DRAINGE
REINF CONC FOUNDTN

B
PLN CONC FOUNDTN

OVERHEAD FOOTING
SUPPORT, BREAKAWAY STL BM
SUPPORTS, SIMPLE STL BM
SUPPORT, 3-LB STL U-CHAN

90 LF 54.00 4860.00
1,865 LF 43.20 80568.00
210 LF 64.80 13608.00
270 SY 162.00 43740.00
882 LF 513.00 452466.00
132 LF 955.80 126165.60
71 LF 1296.00 92016.00
1,930 LF 178.20 343926.00
1 EA 5259.43 5259.43

2 EA 5071.07 10142.14
74375 LF 16.74 124503.75
2625 LF 23.76 6237.00
2 EA 162.00 324.00

20 EA 32.40 648.00

6 EA 837.00 5022.00

9 EA 3456.00 31104.00

19 EA 1620.00 30780.00
500 LF 5.40 2700.00
5220 LF 1.08 5637.60
450 LF 9.72 4374.00
3 EA 7500.00 22500.00
1,770 LF 4.32 7646.40
106 EA 19.44 2060.64
37 EA 34.56 1278.72
1,410 TON 41.92 59107.20
5 TON 53.67 268.35

20 TON 48.92 978.40
1,525 TON 37.18 56699.50
70 TON 96.06 6724.20
8,205 SY 3.18 26091.90
2 CY 1080.00 2160.00

2 CY 756.00 1512.00

59 CY 918.00 54162.00
3,221 LB 4.32 13914.72
237 LB 7.56 1791.72
1,000 LF 5.40 5400.00
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0111

0112

0113

0114
0115
0116
0117

0118

0119

0120

0121

0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140
0141
0142
0143
0144

4082100000-N

4082100000-N

4082100000-N

4096000000-N
4102000000-N
4108000000-N
4109000000-N

4109000000-N

4110000000-N

4110000000-N

4116100000-N

4138000000-N
4149000000-N
4152000000-N
4155000000-N
4234000000-N
4236000000-N
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4422000000-N
4430000000-N
4445000000-E
4455000000-N
4465000000-N
4470000000-N
4480000000-N
4485000000-E
4500000000-E
4510000000-N
4516000000-N
4600000000-N

SP

SP

SP

904
904
904
904

904

904

904

904

907
907
907
907
907
907
1110
1110
1110
1115
1120
1120
1130
1145
1150
1160
1160
1165
1170
1170
SP
1180
SP

SUPPORT, OVRHD SIGN STR *++
(10+00 RP G REV)

SUPPORT, OVRHD SIGN STR *++
(11+00 RP E)

SUPPORT, OVRHD SIGN STR
(19+00 RP F)

SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE ** (OVRHD)
A

(SI()BN ERECTION, TYPE ** (OVRHD)

B

(SI()BN ERECTION, TYPE ** (GRD MTD)
A

(SI()BN ERECTION, TYPE ** (GRD MTD)
B

(SI()BN ERECT, RELOC ** GRD MTD

A

(DI)SPOSE SUPPORT, STL BM
DISPOSE SIGN SYST OVRHD
DISPOSE SIGN SYST STL BM
DISPOSE SIGN SYST U-CHAN
DISPOSE SIGN, A OR B (OVRHD)
DISPOSE SIGN, A, B OR C (GRD MTD)
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN

PORT CHANGE MSG SIGN (SHORT TERM)

DRUMS

BARRICADES (TYPE llI)
FLAGGER

TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION

TMA

PORT CONC BARRIER

RESET PORT CONC BARRIER
LAW ENFORCEMENT

SKINNY DRUM

GENERIC TRAFFIC CONTROL ITEM (EA)

SEQUENTIAL FLASHING WARNING LIGHTS

Lump Sum 89640.00
Lump Sum 51840.00
Lump Sum 59400.00
1 EA 216.00 216.00

42 EA 81.00 3402.00

4 EA 91.80 367.20

2 EA 540.00 1080.00

2 EA 540.00 1080.00

9 EA 297.00 2673.00

8 EA 162.00 1296.00

3 EA 324.00 972.00

EA 27.00 81.00

EA 540.00 540.00

EA 21.60 129.60

40 EA 6.48 259.20

2 EA 162.00 324.00

5 EA 54.00 270.00

834 SF 7.33 6113.22
288 SF 9.56 2753.28
64 SF 7.51 480.64

2 EA 2157.84 4315.68

2 EA 9666.00 19332.00

30 DAY 70.20 2106.00
600 EA 43.18 25908.00
64 LF 28.08 1797.12
120 DAY 2070.77 248492.40

6 EA 5394.60 32367.60

1 EA 2154.60 2154.60

1 EA 100000.00 100000.00
10,060 LF 85.83 863449.80
1,400 LF 25.89 36246.00
552 HR 162.00 89424.00
60 EA 32.18 1930.80

42 EA 124.20 5216.40
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0145

0146

0147
0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172
0173
0174
0175
0176
0177
0178
0179
0180
0181
0182

4600000000-N

4600000000-N

4650000000-N
4685000000-E
4686000000-E
4688000000-E
4690000000-E
4695000000-E
4697000000-E
4700000000-E
4725000000-E
4815000000-E
4825000000-E
4845000000-N
4850000000-E
4855000000-E
4865000000-E
4900000000-N
4905000000-N
4935000000-N
4940000000-N
4945000000-N
4950000000-N
5255000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6046000000-E

SP

SP

1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1251
1253
1267
1267
1267
1267
1413
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

1632
1636

GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS
GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120

THERMO PVT MKG LINES,6"90 MILS
THERMO PVT MKG LINES 6"120 MILS
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS

12"WIDE THERMO 90 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 6"
PAINT PVMT MARKINGS 12"
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

LINE REMOVAL 6" WIDE

LINE REMOVAL 12" WIDE
PERM RAISED PVMT MARKERS
SNOWPLB PVMT MRKER
FLEX DELINATR (CRYSTAL)
FLEX DELINATR (YELLOW)
FLEX DELINATR (CRY & RED)
FLEX DELINATR (YEL & RED)
PORTABLE LIGHTING
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH

TEMP PIPE FOR STREAM CROSS

10 EA 4968.00 49680.00

30 EA 3726.00 111780.00
610 EA 5.40 3294.00
8,900 LF 0.65 5785.00
638 LF 1.08 689.04
38,650 LF 0.76 29374.00
3,213 LF 0.97 3116.61
300 LF 2.16 648.00
200 LF 2.70 540.00
6,850 LF 1.62 11097.00
15 EA 189.00 2835.00
137,700 LF 0.23 31671.00
13,200 LF 0.49 6468.00
20 EA 70.20 1404.00
4,000 LF 0.76 3040.00
26,945 LF 0.86 23172.70
3,600 LF 1.08 3888.00
3 EA 108.00 324.00

820 EA 29.16 23911.20
135 EA 70.20 9477.00
48 EA 70.20 3369.60

10 EA 70.20 702.00

10 EA 70.20 702.00
Lump Sum 49600.64
18,475 LF 1.89 34917.75
630 TON 37.18 23423.40
3,580 TON 37.18 133104.40
7,650 TON 19.95 152617.50
25.5 ACR 1080.00 27540.00
1,500 LB 2.70 4050.00
8 TON 972.00 7776.00
2,565 LF 14.16 36320.40
1,400 LF 1.35 1890.00
12,930 CY 12.05 155806.50
95,500 SY 1.58 150890.00
3,620 SY 5.40 19548.00
3,695 LF 2.70 9976.50
100 LF 53.51 5351.00
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0183
0184
0185
0186

0187

0188

0189
0190
0191
0192
0193
0194
0195
0196
0197
0198
0199
0200
0201

0202

0203

0238

0239

0240

0241

0204

0205
0206
0207

6071012000-E
6071020000-E
6071030000-E
6071050000-E

6071050000-E

6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6120000000-E
6123000000-E
6126000000-E
6132000000-N

6132000000-N

6138000000-E

0973100000-E

0973100000-E

0973300000-E

0973300000-E

8126000000-N

8133000000-E
8196000000-E
8245000000-E

SP
SP
1640
SP

SP

SP

1660
1660
1661
1661
1662
1665
SP
1667
SP
SP
1670
SP
SP

SP

SP

330

330

330

330

414

414
420
425

COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

" SKIMMER

(2"

" SKIMMER

(2-1/2")

SEEDING AND MULCHING

MOWING

SEED FOR REPAIR SEEDING

FERT FOR REPAIR SEEDING

SEED FOR SUPP SEEDING

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
REFORESTATION

STREAMBANK REFORESTATION
GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
GENERIC EROSION CONTROL ITEM (EA)
LOG

GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

#"\WLD STL PIPE GRAD B IN SOIL

(24", 0.250")

#"\WLD STL PIPE GRAD B IN SOIL

(36", 0.375")

#"\WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.250")

#"\WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.375")

CULVERT ITEMS

CULV EXCAV @ *kkkkkkkkkkk
(20+89.16-RPE-)
FND CONDIT MAT, BOX CULV

CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

1,630 LF 7.56 12322.80
1,245 LB 8.64 10756.80
2,450 LF 4.32 10584.00
2 EA 864.02 1728.04

7 EA 994.40 6960.80

2 EA 1095.81 2191.62

21 ACR 1998.00 41958.00

18 ACR 118.80 2138.40

300 LB 2.16 648.00
0.75 TON 540.00 405.00
475 LB 4.32 2052.00
13.75 TON 1026.00 14107.50
165 LF 153.59 25342.35

25 MHR 75.60 1890.00

75 EA 486.00 36450.00

444 CY 73.45 32611.80

2 ACR 4320.00 8640.00

1.4 ACR 648.00 907.20

4 EA 2219.47 8877.88

8 EA 4922.33 39378.64

170 CY 315.84 53692.80

66 LF 246.24 16251.84

96 LF 464.40 44582.40

66 LF 880.20 58093.20

96 LF 1274.40 122342.40
Lump Sum 63975.00
656 TON 36.50 23944.00
1,613.3 CY 778.12 1255341.00
153,914 LB 0.97 149296.58
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CHARLES BLALOCK & SONS, INC.

SEVIERVILLE, TN

0208

0209

0210

0211

0212

0213

0214
0215
0216
0217

0218
0219
0220
0221
0222
0223
0224
0225
0226

0227

0228
0229
0230
0231
0232

0233

0234
0235
0236
0237

8801000000-E

8801000000-E

8801000000-E

8801000000-E

8801000000-E

8801000000-E

8802010000-E
8802015100-N
8802015110-N
8839000000-E

8105560000-E
8105660000-E
8112730000-N
8113000000-N
8115000000-N
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8210000000-N

8217000000-E
8238000000-E
8262000000-E
8265000000-E
8328200000-E

8355000000-E

8503000000-E
8531000000-E
8657000000-N
8692000000-N

SP

SP

SP

SP

SP

SP

SP
SP
SP
SP

411
411
450
411
411
420
420
420
422

422

425
425
430
430
SP

450

460
462
430
SP

WALL ITEMS

MSE RETAIN WALL NO **

@

MSE RETAIN WALL NO **

)

MSE RETAIN WALL NO **

3

MSE RETAIN WALL NO **

4

MSE RETAIN WALL NO **
(5A)

MSE RETAIN WALL NO **

7

SOIL NAIL RETAINING WALLS
SOIL NAIL VERIFICATION TESTS
SOIL NAIL PROOF TESTS

GENERIC RET WALL ITEM (LF)

CONCRETE BARRIER RAIL WITH MOMENT SLAB

STRUCTURE ITEMS

40" DRILLD PIER IN SOIL
40" DRILLD PIER NO SOIL

PDA TESTING

SID INSPECTIONS

CSL TESTING

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *rtrerix
(21+44.22-RPF-)

BRG APPR SLAB *rtrierix
(22+87.20-RPE-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
45" PRESTR CONCRETE GIRDR
54" PRESTR CONCRETE GIRDR
PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X89)

HP*X* PILES

(HP14X89)

CONCRETE BARRIER RAIL

4" SLOPE PROTECTION
ELASTOMERIC BEARINGS
FOAM JOINT SEALS

2,930 SF 131.22 384474.60
2,210 SF 113.79 251475.90
4,060 SF 129.09 524105.40
4,240 SF 154.74 656097.60
1,000 SF 117.26 117260.00
3,990 SF 128.34 512076.60
8,840 SF 127.97 1131254.80

7 EA 1620.00 11340.00

29 EA 540.00 15660.00

570 LF 999.00 569430.00

107.5 LF 863.02 92774.65

30 LF 863.02 25890.60

2 EA 20000.00 40000.00

1 EA 540.00 540.00

1 EA 2646.00 2646.00

11,637 SF 54.82 637940.34
13,051 SF 0.81 10571.31
304.2 CY 921.05 280183.41
Lump Sum 58583.09
Lump Sum 52612.81
61,681 LB 0.81 49961.61
5,006 LB 1.38 6908.28

288 LF 275.31 79289.28
1,123.7 LF 308.00 346099.60

40 EA 320.25 12810.00

2,430 LF 73.15 177754.50
530.8 LF 57.65 30600.62

82 SY 216.00 17712.00

Lump Sum 25427.08

Lump Sum 4260.63
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CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
WALL ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

VECELLIO & GROGAN INC DBA SHARPE BROTHERS
GLF CONSTRUCTION CORPORATION
FLATIRON CONSTRUCTORS INC

SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY
NHM CONSTRUCTORS, LLC
BLYTHE DEVELOPMENT CO.

CHARLES BLALOCK & SONS, INC.

B W NP

o o

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

28438720.48

20820423.19
1492556.58
4173174.90
1952565.81

CONTRACT TOTAL

19088383.95
19871926.89
20693890.26
22379490.13

23761371.45
24573781.02
28438720.48



